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Request for Proposal Letter 
 

Consulting Services 
 

Name of Assignment: “Project Management services (PMC) for 
Preparation of DPR and Preconstruction activities of Tunnel from IGMC 
Junction to old Shimla area (chota Shimla, secretariate, Lift to mall 
road etc..) for Traffic decongestion.” 

 
Country:India 
 

Date: June 18th, 2024 
 

The Government of Himachal Pradeshthrough HPRIDCL (client)has updated the DPR 
(of 2008 prepared by GEOCONSULT-RITES-SECON JV) through their 
ConsultantsAssystem India Limited (Formerly Known as L&T Infrastructure 
Engineering Ltd.)for the tunnel from IGMC Junction to IPH Pump house near St. Bede’s 
college under its Urban Road Improvement Project (URIP) for Shimla DHQ.Under this 
project, the consultant has updated the detailed engineering design, preparation of 
safeguards documents, BoQ, cost estimates and bidding documents for the 890m long 
main tunnel (and 380 m escape tunnel)to be undertaken for implementation through EPC 
mode.  

 
The feasibility and detailed design of the tunnel in Shimla wasoriginally done by M/s 
GC- RITES-SECON JV comprising of GEOCONSULT ZT GmbH (Lead Firm), 
Hoelzlstrasse and RITES Ltd. in the year 2008, the design of which was subsequently 
revised by Assystem India Limited (Formerly Known as L&T Infrastructure Engineering 
Ltd.) Chennai during their preparation of the Urban Road Improvement Project for 
Shimla DHQ.  The consultants have updated the detailed design of the tunnel as per the 
revised design code IRC: SP 91-2010, Guidelines for Road Tunnels, and correspondingly 
revised the Bill of quantities and updated Cost estimate.  

 

DescriptionofTunnel:Circular Road in Shimla could be considered as one of the major 
urban arterial roads of the city. Traffic Bottlenecks have become a common feature along 
the road in recent times because of capacity stagnation due tothe restrictive terrain 
condition and with no widening possibility.Construction of tunnels has been proposed as 
a solution which will enable the thorough traffic to bypass congested road sections and 
junctions where most of the bottlenecks are experienced. In this regard, the proposed 
tunnel is expected to provide relief to commuters along the8 Km long road section 
between IGMC junction and old Shimla areas (chota Shimla, secretariate, Lift to mall 
road etc..)   which also would help motorists to bypass the highly congested Junctions. 

The Client now invites proposals to provide the following consulting services (hereinafter 
called “Services”): Project Management and Construction Supervision Project Management 
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services (PMC) for Preparation of DPR and Preconstruction activities of Tunnel from 
IGMC Junction to old Shimla area (chota Shimla, secretariate, Lift to mall road etc..) 
for Traffic decongestion. 

 
 

1. More details on the Services are provided in the Terms of Reference (Section 7). 

2. A firm will be selected under Quality and Cost Based Selection (QCBS)proceduresand 
in a Full Technical Proposal (FTP) format as described in this RFP. The RFP includes 
the following documents: 

Section 1 – Request for Proposals Letter 

Section 2 - Instructions to Consultants and Data Sheet 

Section 3 - Technical Proposal (FTP) - Standard Forms 

Section 4 - Financial Proposal - Standard Forms 

Section 5 – Eligible Countries 

Section 6 – Fraud and Corruption 

Section 7 - Terms of Reference 

Section 8 - Standard Forms of Contract (Time-Based) 

 Section 9- Notification of Intention to Award and Beneficial Ownership Forms. 

3. Interested consultants who are having technical competency to perform this 
assignment can obtain the details and the Request For Proposal (RFP) documents 
from “the office of the State Roads Project, HPRIDCL, Nirman Bhawan, Nigam 
Vihar, Shimla-171002 (H.P), by paying Rs.11, 800/- (Including 18% GST) (Rupees 
Eleven Thousand Eight Hundred Only) Non-refundable in the form of D.Ds drawn 
in favor of the Director (Projects), HPSRTP, HPRIDCL respectively payable at any 
nationalized/scheduled bank in Shimla” OR “The RFP can also be downloaded 
from the website i.e., https://himachalservices.nic.in/hpridc/HPSRTP.html”) in such 
a case; the DDs shall be enclosed along with the RFP. 

4. Details on the proposal’s submission date, time and address are provided in ITC 17.7 
and ITC 17.9. 

Yours sincerely, 
 
[____________________] 
Director (Projects), HPSRTP,HPRIDCL,  
NirmanBhawan,Nigam Vihar,  
Shimla-171002 (H.P), 
Fax: +91-177-2620663, 
E-mail pdsrp-hp@nic.in 
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Section 2. Instructions to Consultants and Data Sheet 

 

Instructions to Consultants 

A.  General Provisions 

 
1. Definitions (a) “Affiliate(s)” means an individual or an entity that 

directly or indirectly controls, is controlled by, or is under 
common control with the Consultant. 

(b) “Applicable Law” means the laws and any other 
instruments having the force of law in the Client’s 
country, or in such other country as may be specified in 
the Data Sheet, as they may be issued and in force from 
time to time. 

(c) “Client” means the implementing agency that signs the 
Contract for the Services with the selected Consultant. 

(d) “Consultant” means a legally established professional 
consulting firm or an entity that may provide or provides 
the Services to the Client under the Contract.  

(e) “Contract” means a legally binding written agreement 
signed between the Client and the Consultant and 
includes all the attached documents listed in its Clause 1 
(the General Conditions of Contract (GCC), the Special 
Conditions of Contract (SCC), and the Appendices). 

(f) “Data Sheet” means an integral part of the Instructions to 
Consultants (ITC) Section 2 that is used to reflect specific 
country and assignment conditions to supplement, but not 
to over-write, the provisions of the ITC. 

(g) “Day” means a calendar day, unless otherwise specified 
as “Business Day”. A Business Day is any day that is an 
official working day of the Employer. It excludes the 
Employer’s official public holidays. 

(h) “Experts” means, collectively, Key Experts, Non-Key 
Experts, or any other personnel of the Consultant, Sub-
consultant or Joint Venture member(s). 

(i) “Government” means the government of the Client’s 
country Government of Himachal Pradesh/Government 
of India. 

(j) “inwriting” means communicated in written form (e.g. by 
mail, e-mail, fax, including, if specified in the Data Sheet, 
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distributed or received through the electronic-
procurement system used by the Client) with proof of 
receipt; 

(k) “Joint Venture (JV)” means an association with or 
without a legal personality distinct from that of its 
members, of more than one Consultant where one 
member has the authority to conduct all business for and 
on behalf of any and all the members of the JV, and 
where the members of the JV are jointly and severally 
liable to the Client for the performance of the Contract. 

(l) “Key Expert(s)” means an individual professional whose 
skills, qualifications, knowledge and experience are 
critical to the performance of the Services under the 
Contract and whose CV is taken into account in the 
technical evaluation of the Consultant’s proposal. 

(m) “ITC” (this Section 2 of the RFP) mean the Instructions 
to Consultants that provides the Consultants with all 
information needed to prepare their Proposals. 

(n) “Non-Key Expert(s)” means an individual professional 
provided by the Consultant or its Sub-consultant and who 
is assigned to perform the Services or any part thereof 
under the Contract and whose CVs are not evaluated 
individually. 

(o) “Proposal” means the Technical Proposal and the 
Financial Proposal of the Consultant. 

(p) “RFP” means the Request for Proposals to be prepared by 
the Client for the selection of Consultants, based on the 
SPD - RFP. 

(q) “SPD - RFP” means the Standard Procurement Document 
-Request for Proposals, which must be used by the Client 
as thebasis for the preparation of the RFP. 

(r) “Services” means the work to be performed by the 
Consultant pursuant to the Contract. 

(s) “Sub-consultant” means an entity to which the Consultant 
intends to subcontract any part of the Services while the 
Consultant remains responsibleto the Client during the 
whole performance of the Contract. 

(t) “Terms of Reference (TORs)” (this Section 6 of the RFP) 
means the Terms of Reference that explains the 
objectives, scope of work, activities, and tasks to be 
performed, respective responsibilities of the Client and 
the Consultant, and expected results and deliverables of 
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the assignment. 

(u) “ESHS” means environmental, social (including sexual 
exploitation and abuse (SEA) and gender-based violence 
(GBV)), health and safety. 

2. Introduction 2.1 The Client named in the Data Sheetintends to select a 
consultant in accordance with the method of selection 
specified in the Data Sheet.  

2.2 The Consultants are invited to submit a Technical Proposal 
and a Financial Proposal, or a Technical Proposal only, as 
specified in the Data Sheet, for consulting services required 
for the assignment named in the Data Sheet. The Proposal 
will be the basis for negotiating and ultimately signing the 
Contract with the selected Consultant. 

2.3 The Consultants should familiarize themselves with the local 
conditions and take them into account in preparing their 
Proposals;including attending a pre-proposal conference if 
one is specified in the Data Sheet. Attending any such pre-
proposal conference is optional and is at the Consultants’ 
expense.  

2.4 The Client will timely provide, at no cost to the Consultants, 
the inputs, relevant project data, and reports required for the 
preparation of the Consultant’s Proposal as specified in the 
Data Sheet. 

 

3. Conflict ofInterest 
 

3.1 The Consultant is required to provide professional, objective, 
and impartial advice, at all times holding the Client’s 
interest’s paramount, strictly avoiding conflicts with other 
assignments or its own corporate interests and acting without 
any consideration for future work. 

3.2 The Consultant has an obligation to disclose to the Client any 
situation of actual or potential conflict that impactsits 
capacity to serve the best interest of itsClient. Failure to 
disclose such situations may lead to the disqualification of the 
Consultant or the termination of its Contract. 

3.2.1 Without limitation on the generality of the foregoing, 
the Consultant shall not be hired under the circumstances set 
forth below: 

a.  Conflicting 
Activities 

(i) Conflict between consulting activities and procurement of 
goods, works or non-consulting services:a firm that has 
been engaged by the Client to provide goods, works, or 
non-consulting services for a project, or any of its 
Affiliates, shall be disqualified from providing consulting 
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services resulting from or directly related to those goods, 
works, or non-consulting services. Conversely, a firm 
hired to provide consulting services for the preparation or 
implementation of a project, or any of its Affiliates, shall 
be disqualified from subsequently providing goods or 
works or non-consulting services resulting from or directly 
related to the consulting services for such preparation or 
implementation.  

b. Conflicting 
Assignments 

(ii) Conflict among consulting assignments:a Consultant 
(including its Experts and Sub-consultants) or any of its 
Affiliates shall not be hired for any assignment that, by its 
nature, may be in conflict with another assignment of the 
Consultant for the same or for another Client. 

c. Conflicting 
Relationships 

(iii) Relationship with the Client’s staff: a Consultant (including 
its Experts and Sub-consultants) that has a close business or 
family relationship with a professional staff  of the Client, or 
of implementing agency,)who are directly or indirectly 
involved in any part of (i) the preparation of the Terms of 
Reference for the assignment, (ii) the selection process for 
the Contract, or (iii) the supervision of the Contract, may not 
be awarded a Contract, unless the conflict stemming from 
this relationship has been resolved throughout the selection 
process and the execution of the Contract. 

4. Unfair 
Competitive 
Advantage 

4.1 Fairness and transparency in the selection process require that 
the Consultants or their Affiliates competing for a specific 
assignment do not derive a competitive advantage from 
having provided consulting services related to the assignment 
in question. To that end, the Client shall indicate in the Data 
Sheet and make available to all Consultants together with this 
RFP all information that would in that respect give such 
Consultant any unfair competitive advantage over competing 
Consultants.   

5. Fraud and 
Corruption 

5.1 The Employer requires compliance with the /GoHP/GoI/ 
CVC guidelines prevailing rules, regulations, and procedures. 
 

5.2 In further pursuance of this policy, Consultants shall permit 
and shall cause their agents (where declared or not), 
subcontractors, sub-consultants, service providers, suppliers, 
and their personnel, to permit the Employer/GoHP to inspect 
all accounts, records and other documents relating to any 
shortlisting process, Proposal submission, and contract 
performance (in the case of award), and to have them audited 
by auditors appointed by the Employer/GoHP. 

6. Eligibility 6.1 The Employer/ GoHPpermit consultants (individuals and 
firms, including Joint Ventures and their individual members) 
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fromallcountriesto offer consulting services. 
 

6.2 Furthermore, it is the Consultant’s responsibility to ensure 
that it’sExperts, joint venture members, Sub-consultants, 
agents(declared or not), sub-contractors, service providers, 
suppliers and/or their employees meet the eligibility 
requirements as established by the Employer. 

6.3 As an exception to the foregoingITC6.1 and ITC 6.2 above: 

a. Sanctions 6.3.1 A Consultant /JV/Consortium that has been sanctioned 
by any international funding agency, country, 
Employer, pursuant to theGoHP/GoI  Anti-Corruption 
Guidelines and in accordance with  prevailing sanctions 
policies and procedures applicable as per relevant law, 
as described in Section V, Fraud and Corruption, shall 
be ineligible to submit proposals for, or be awarded . 
The debarred firms and individuals are as specified in 
the Data Sheet.  

b. 
RestrictionsforSta
te-Owned 
Enterprises 

6.3.2 State-owned enterprises or institutions may be 
eligibleto compete and be awarded a contract only if 
they can establish, in a manner acceptable to the 
Employer, that they: (i) are legally and financially 
autonomous, (ii) operate under commercial law, and 
(iii) are not under supervision of the GoHP/GoI. 

c. Restrictions for 
Public Employees 

6.3.3 Government officials and civil servants of the 
GoHP/GoIare not eligible to be included as Experts, 
individuals, or members of a team of Experts in the 
Consultant’s Proposal unless: 

(i) the services of the government official or civil 
servant are of a unique and exceptional 
nature, or their participation is critical to 
project implementation; and 

(ii) Their hiring would not create a conflict of 
interest, including any conflict with employment 
or other laws, regulations, or policies of the 
Employer/GoHP. 

d. Debarment  A firm that is under a sanction of debarment by the 
MoRTH/NHAI/HPRIDCLorany international funding 
agency etc. from being awarded a contract is not 
eligible to participate in this procurement, unless the 
Government of HP, at the Employer’s request, is 
satisfied that the debarment; (a) relates to fraud or 
corruption, and (b) followed a judicial or administrative 
proceeding that afforded the firm adequate due process. 
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7. Bid Security and 
Performance 
Security: 

A bidder is required to submit, along with its BID a 
BID security, 1% of the bid amount, refundable not 
later than 60 days from Bid due date, except in case of 
bidder the selected bidder whose BID security shall be 
retained till it has provided a performance security of 
5% as per the provisions of the RFP and LOA. 
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B.  Preparation of Proposals 

8. General 
Considerations 

8.1 In preparing the Proposal, the Consultant is expected to 
examine the RFP in detail. Material deficiencies in providing 
the information requested in the RFP may result in rejection of 
the Proposal. 

9. Cost of 
Preparation of 
Proposal 

9.1 The Consultant shall bear all costs associated with the 
preparation and submission of its Proposal, and the Client 
shall not be responsible or liable for those costs, regardless of 
the conduct or outcome of the selection process. The Client is 
not bound to accept any proposal, and reserves the right to 
annul the selection process at any time prior to Contract 
award, without thereby incurring any liability to the 
Consultant. 

10. Language 10.1 The Proposal, as well as all correspondence and documents 
relating to the Proposal exchanged between the Consultant and 
the Client shall be written in the language(s) specified in the 
Data Sheet. 

11. Documents 
Comprising the 
Proposal 

11.1 The Proposal shall comprise the documents and forms listed 
in the Data Sheet. 

11.2 If specified in the Data Sheet, the Consultant shall include a 
statement of an undertaking of the Consultant to observe, in 
competing for and executing a contract, the Client country’s 
laws against fraud and corruption (including bribery). 

11.3 The Consultant shall furnish information on commissions, 
gratuities, and fees, if any, paid or to be paid to agents or any 
other party relating to this Proposal and, if awarded, 
Contract execution, as requested in the Financial Proposal 
submission form (Section 4). 

12. Only OneProposal 12.1 The Consultant (including the individual members of any 
Joint Venture) shall submit only one Proposal, either in its 
own name or as part of a Joint Venture in another Proposal. 
If a Consultant, including anyJoint Venture member, 
submits or participates in more than one proposal, all such 
proposals shall be disqualified and rejected. This does not, 
however, precludea Sub-consultant, or the Consultant’s staff 
from participating as Key Experts and Non-Key Expertsin 
more than one Proposal when circumstances justify and if 
stated in the Data Sheet. 

13. ProposalValidity 13.1 The Data Sheet indicates the period during which the 
Consultant’s Proposal must remain valid after the Proposal 
submission deadline. 
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13.2 During this period, the Consultant shall maintain its original 
Proposal without any change, including the availability of the 
Key Experts, the proposed rates and the total price.  

13.3 If it is established that any Key Expert nominated in the 
Consultant’s Proposal was not available at the time of 
Proposal submission or was included in the Proposal without 
his/her confirmation, such Proposal shall be disqualified and 
rejected for further evaluation andmay be subject to sanctions 
in accordance with ITC 5. 

a. Extension of 
Validity Period 

13.4 The Client will make its best effort to complete the 
negotiations and award the contract within the proposal’s 
validity period. However, should the need arise, the Client 
may request, in writing, all Consultants who submitted 
Proposals prior to the submission deadline to extend the 
Proposals’ validity.  

13.5 If the Consultant agrees to extend the validity of its Proposal, 
it shall be done without any change in the original Proposal 
and with the confirmation of the availability of the Key 
Experts, except as provided in ITC 12.7. 

13.6 The Consultant has the right to refuse to extend the validity 
of its Proposal in which case such Proposal will not be further 
evaluated. 

b. Substitution of 
Key Experts at 
Validity 
Extension  

13.7 If any of the Key Experts become unavailable for the 
extended validity period, the Consultant shall seek to 
substitute another Key Expert. The Consultant shall provide a 
written adequate justification and evidence satisfactory to the 
Client together with the substitution request. In such case, a 
substitute Key Expert shall have equal or better qualifications 
and experience than those of the originally proposed Key 
Expert. The technical evaluation score, however, will remain 
to be based on the evaluation of the CV of the original Key 
Expert. 

13.8 If the Consultant fails to provide a substitute Key Expert with 
equal or better qualifications, or if the provided reasons for 
the replacement or justification are unacceptable to the 
Client, such Proposal will be rejected. 

c. Sub-
Contracting 

13.9 The Consultant shall not subcontract the whole of the 
Services. 

  

14. Clarification and 
Amendment of 

14.1 The Consultant may request a clarification of any part of the 
RFP during the period indicated in the Data Sheet before the 
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RFP Proposals’ submission deadline. Any request for clarification 
must be sent in writing, or by standard electronic means, to 
the Client’s address indicated in the Data Sheet. The Client 
will respond in writing, or by standard electronic means, and 
will send written copies of the response (including an 
explanation of the query but without identifying its source) to 
all Consultants. Should the Client deem it necessary to amend 
the RFP as a result of a clarification, it shall do so following 
the procedure described below:  

14.1.1 At any time before the proposal submissiondeadline, 
the Client may amend the RFP by issuing an 
amendment in writing or by standard electronic 
means. The amendment shall be sent to all 
Consultants and will be binding on them. The 
Consultants shall acknowledge receipt of all 
amendments in writing.  

14.1.2 If the amendment is substantial, the Client may 
extend the proposal submission deadline to give the 
Consultants reasonable time to take an amendment 
into account in their Proposals.  

14.2 The Consultant may submit a modified Proposal or a 
modification to any part of it at any time prior to the 
proposal submission deadline. No modificationsto the 
Technical or Financial Proposal shall be accepted after the 
deadline. 

15. Preparation of 
Proposals Specific 
Considerations 

15.1 While preparing the Proposal, the Consultant must give 
particular attention to the following:  

15.1.1 The Clientmayindicate in the Data Sheet the 
estimated Key Experts’ time input (expressed in 
person-month) or the Client’s estimated total cost of 
the assignment, but not both.Thisestimate is 
indicative and the Proposal shall be based on the 
Consultant’s own estimates for the same.  

15.1.2 If stated in the Data Sheet, the Consultant shall 
include in its Proposal at least the same time input (in 
the same unit as indicated in the Data Sheet) of Key 
Experts, failing which the Financial Proposal will be 
adjusted for the purpose of comparison of proposals 
and decision for award in accordance with the 
procedure in the Data Sheet.  

15.1.3 For assignments under the Fixed-Budget selection 
method, the estimated Key Experts’ time input is not 
disclosed. Total available budget,with an indication 
whether it is inclusive or exclusive of taxes,is given 
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in the Data Sheet, and the Financial Proposal shall 
not exceed this budget. 

16. Technical 
Proposal Format 
and Content 

16.1 The Technical Proposal shall be prepared using the Standard 
Forms provided in Section 3 of the RFP and shall comprise 
the documents listed in the Data Sheet.The Technical 
Proposal shall not include any financial information. A 
Technical Proposal containing material financial information 
shall be declared non-responsive.  

15.1.1 Consultant shall not propose alternative Key Experts. 
Only one CV shall be submitted for each Key Expert 
position. Failure to comply with this requirement will 
make the Proposal non-responsive. 

16.2 Depending on the nature of the assignment, the Consultant is 
required to submit a Full Technical Proposal (FTP), or a 
Simplified Technical Proposal (STP) as indicated in the 
Data Sheet and using the Standard Forms provided in 
Section 3 of the RFP.  

17. Financial 
Proposal 

17.1 The Financial Proposal shall be prepared using the    
Standard Forms provided in Section 4 of the RFP.It shall list 
all costs associated with the assignment, including (a) 
remuneration for Key Experts and Non-Key Experts, (b) 
reimbursable expenses indicated in the Data Sheet.  

a. Price 
Adjustment  

17.2 For assignments with a duration exceeding 18 months, a 
price adjustment provision for foreign and/or local inflation 
for remuneration rates applies if sostated in the Data Sheet. 

b. Taxes 17.3 The Consultant and its JV partner(s)and Experts are 
responsible for meeting all tax liabilities arising out of the 
Contract unless stated otherwise in the Data Sheet. 
Information on taxes in the Client’s country is provided in 
the Data Sheet. 

c. Currency of 
Proposal  

17.4 The Consultant may express the price for itsServices in the 
currency or currencies as stated in the Data Sheet. If 
indicated in the Data Sheet, the portion of the price 
representing local cost shall be stated in the national 
currency.  

d. Currency of 
Payment 

17.5 Payment under the Contract shall be made in the currency or 
currencies in which the payment is requested in the 
Proposal. 
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C.  Submission, Opening and Evaluation 

18. Submission, 
Sealing, and 
Marking of 
Proposals 

18.1 The Consultant shall submit a signed and complete Proposal 
comprising the documents and forms in accordance with ITC 
10 (Documents Comprising Proposal). Consultants shall 
mark as “CONFIDENTIAL” information in their Proposals 
which is confidential to their business. This may include 
proprietary information, trade secrets or commercial or 
financially sensitive information. The submission can be done 
by mail or by hand. If specified in the Data Sheet, the 
Consultant has the option of submitting its Proposals 
electronically. 

18.2 An authorized representative of the Consultant shall sign the 
original submission letters in the required format for both the 
Technical Proposal and, if applicable, the Financial Proposal 
and shall initial all pages of both. The authorization shall be 
in the form of a written power of attorney attached to the 
Technical Proposal. 

18.2.1 A Proposal submitted by a Joint Venture shall be 
signed by all members so as to be legally binding on all 
members, or by an authorized representative who has a 
written power of attorney signed by each member’s 
authorized representative. 

18.3 Anymodifications, revisions, interlineations, erasures, or 
overwriting shall be valid only if they are signed or initialed 
by the person signing the Proposal. 

18.4 The signed Proposal shall be marked “ORIGINAL”, and its 
copies marked “COPY” as appropriate. The number of copies 
is indicated in the Data Sheet. All copies shall be made 
from the signed original. If there are discrepancies between 
the original and the copies, the original shall prevail. 

18.5 The original and all the copies of the Technical Proposal 
shall be placed inside a sealed envelope clearly marked 
“TECHNICAL PROPOSAL”, “[Name of the Assignment]”, 
[reference number], [name and address of the Consultant], 
and with a warning “DO NOT OPENUNTIL [INSERT THE 

DATE AND THE TIME OF THE TECHNICAL PROPOSAL 

SUBMISSION DEADLINE].”  

18.6 Similarly, the original Financial Proposal (if required for the 
applicable selection method) and its copies shall be placed 
inside of a separate sealed envelope clearly marked 
“FINANCIAL PROPOSAL” “[Name of the Assignment]” 
[reference number], [name and address of the Consultant], 
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and with a warning “DO NOT OPEN WITH THE TECHNICAL 

PROPOSAL.”  

18.7 The sealed envelopes containing the Technical and Financial 
Proposals shall be placed into one outer envelope and sealed. 
This outer envelope shall be addressed to the Client and bear 
the submission address, RFP reference number, the name of 
the assignment, the Consultant’s name and the address, and 
shall be clearly marked “Do Not Open Before [insert the time 
and date of the submission deadline indicated in the Data 
Sheet]”. 

18.8 If the envelopes and packages with the Proposal are not 
sealed and marked as required, the Client will assume no 
responsibility for the misplacement, loss, or premature 
opening of the Proposal.  

18.9 The Proposal or its modifications must be sent to the address 
indicated in the Data Sheet and received by the Client no 
later than the deadline indicated in the Data Sheet, or any 
extension to this deadline. Any Proposal or its modification 
received by the Client after the deadline shall be declared late 
and rejected, and promptly returned unopened. 

19. Confidentiality 18.1 From the time the Proposals are opened to the time the 
Contract is awarded, the Consultant should not contact the 
Client on any matter related to its Technical and/or Financial 
Proposal. Information relating to the evaluation of Proposals 
and award recommendations shall not be disclosed to the 
Consultants who submitted the Proposals or to any other 
party not officially concerned with the process, until the 
Notification of Intention to Award the Contract. Exceptions 
to this ITC are where the Client notifies Consultants of the 
results of the evaluation of the Technical Proposals. 

18.2 Any attempt by Consultants or anyone on behalf of the 
Consultant to influence improperly the Client in the 
evaluation of the Proposals or Contract award decisions may 
result in the rejection of its Proposal, and may be subject to 
the application of prevailing GoI/GoHP prevailing rules and 
procedures. 

18.3 Notwithstanding the above provisions, from the time of the 
Proposals’ opening to the time of Contract award publication, 
if a Consultant wishes to contact the Client  on any matter 
related to the selection process, it shall do so only in writing. 
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20. Opening of 
Technical 
Proposals 

19.1 The Client’s evaluation committee shall conduct the opening 
of the Technical Proposals in the presence of the Consultants’ 
authorized representatives who choose to attend (in person, or 
online if this option is offered in the Data Sheet). The 
opening date, time and the address are stated in the Data 
Sheet. The envelopes with the Financial Proposal shall 
remain sealed and shall be securely stored with a reputable 
public auditor or independent authority until they are opened 
in accordance with ITC 23.  

19.2 At the opening of the Technical Proposals the following shall 
be read out:  

(i) the name of the Consultant or, in case of a Joint 
Venture, the name of the Joint Venture, the name of 
the lead member and the names and the countries of 
all members; 

(ii) the presence or absence of a duly sealed envelope 
with the Financial Proposal; 

(iii) Any modifications to the Proposal submitted prior to 
proposal submission deadline; and (IV) any other 
information deemed appropriate or as indicated in the 
Data Sheet. 

21. ProposalsEvaluat
ion 

20.1 Subject to provision of ITC 15.1, the evaluators of the 
Technical Proposals shall have no access to the Financial 
Proposals until the technical evaluation is concluded. 

20.2 The Consultant is not permitted to alter or modify its 
Proposal in any way after the proposal submission deadline 
except as permitted under ITC 12.7. While evaluating the 
Proposals, the Client will conduct the evaluation solely on the 
basis of the submitted Technical and Financial Proposals.  

22. Evaluation of 
Technical 
Proposals 

21.1 The Client’s evaluation committee shall evaluate the 
Technical Proposals on the basis of their responsiveness to 
the Terms of Reference and the RFP, applying the evaluation 
criteria, sub-criteria, and point system specified in the Data 
Sheet. Each responsive Proposal will be given a technical 
score. A Proposal shall be rejected at this stage if it does not 
respond to important aspects of the RFPor if it fails to 
achieve the minimum technical score indicated in the Data 
Sheet. 

Each responsive Proposal will be given a technical score (St). 
A Proposal shall be rejected at this stage if it does not respond 
to important aspects of the RFP, and particularly the Terms of 
Reference, or if it fails to achieve the minimum technical 
score indicated in the Data Sheet. 
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Evaluators of Technical Proposals shall have no access to the 
Financial Proposals until the technical evaluation is 
concluded 

23. Financial 
Proposals for 
QBS 

Deleted 

 

24. Public Opening 
of Financial 
Proposals (for 
QCBS) 

23.1 After the technical evaluation is completed,the Client shall 
notify those Consultants whose Proposals were considered 
non-responsive to the RFP and TOR or did not meet the 
minimum qualifying technical score, advising them the 
following: 

(i) their Proposal was not responsive to the RFP and TOR or 
did not meet the minimum qualifying technical score; 

(ii) provide information relating to the Consultant’s overall 
technical score, as well as scores obtained for each 
criterion and sub-criterion. 

(iii) their Financial Proposals will be returned unopened after 
completing the selection process and Contract signing; 
and 

(iv) notify them of the date, time and location of the public 
opening of the Financial Proposals and invite them to 
attend. 

23.2 The Client shall simultaneously notify in writing those 
Consultants whose Proposals were considered responsive 
to the RFP and TOR, and that have achieved the minimum 
qualifying technical score, advising them the following: 

(i) Their Proposal was responsive to the RFP and TOR and 
met the minimum qualifying technical score; 

(ii) Provide information relating to the Consultant’s 
overall technical score, as well as scores obtained for 
each criterion and sub-criterion. 

(iii) Their Financial Proposal will be opened at the public 
opening of Financial Proposals; and 

(iv) Notify them of the date, time and location of the 
public opening and invite them for the opening of the 
Financial Proposals. 

23.3 The opening date should allow the Consultants sufficient time 
to make arrangements for attending the opening and shall be 
no less than seven (7) Business Days from the date of 
notification of the results of the technical evaluation, 
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described in ITC 23.1 and 23.2.  

23.4 The Consultant’s attendance at the opening of the Financial 
Proposals (in person, or online if such option is indicated in 
the Data Sheet) is optional and is at the Consultant’s choice.  

23.5  The Financial Proposals shall be openedpubliclyby the 
Client’s evaluation committee in the presence of the 
representatives of the Consultants and anyone else who 
chooses to attend. Any interested party who wishes to attend 
this public opening should contact the client as indicated in 
the Data Sheet. Alternatively, a notice of the public opening of 
Financial Proposals may be published on the Client’s website, if 
available. At the opening, the names of the Consultants, and 
the overall technical scores, including the break-down by 
criterion, shall be read aloud. The Financial Proposals will 
then be inspected to confirm that they have remained sealed 
and unopened. These Financial Proposals shall be then 
opened, and the total prices read aloud and recorded.  

25. Correction of 
Errors 

24.1 Activities and items described in the Technical Proposal but 
not priced in the Financial Proposal, shall be assumed to be 
included in the prices of other activities or items, and no 
corrections are made to the Financial Proposal. 

a. Time-Based 
Contracts 

 

24.1.1  If a Time-Based contract form is included in the RFP, 
 the Client’s evaluation committee will (a) correct any 
 computational or arithmetical errors, and (b) adjust the 
prices if they fail to reflect all inputs included for the 
respective activities or items included in the Technical 
Proposal. In case of discrepancy between (i) a partial 
amount (sub-total) and the total amount, or (ii) between the 
amount derived by multiplication of unit price with quantity 
and the total price, or (iii) between words and figures, the 
former will prevail. In case of discrepancy between the 
Technical and Financial Proposals in indicating quantities of 
input, the Technical Proposal prevails, and the Client’s 
evaluation committee shall correct the quantification 
indicated in the Financial Proposal so as to make it 
consistent with that indicated in the Technical Proposal, 
apply the relevant unit price included in the Financial 
Proposal to the corrected quantity, and correct the total 
Proposal cost. 

b. Lump-Sum 
Contracts 

 

24.1.2  If a Lump-Sum contract form is included in the RFP, the 
Consultant is deemed to have included all prices in the 
Financial Proposal, so neither arithmetical corrections nor 
price adjustments shall be made. The total price, net of taxes 
understood as per ITC 25, specified in the Financial 
Proposal (Form FIN-1) shall be considered as the offered 
price. Where there is a discrepancy between the amount in 
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words and the amount figures, the amount in words shall 
prevail. 

26. Taxes 25.1 The Client’s evaluation of the Consultant’s Financial Proposal 
shall exclude taxes and duties in the Client’s country in 
accordance with the instructions in the Data Sheet. 

27. Conversion to 
Single Currency 

26.1 Deleted 

  

27. Combined 
Quality and 
Cost Evaluation 

 

a. Quality and 
Cost-Based 
Selection 
(QCBS) 

 

27.1 In the case of QCBS, the total score is calculated by 
assigning weightages to the technical and financial scores 
and adding them as per the formula and instructions in the 
Data Sheet. The Consultant with the Most Advantageous 
Proposal, which is the Proposal that achieves the highest 
combined technical and financial scores, will be invited for 
negotiations. 

b. Fixed-Budget 
Selection(FB
S) 

27.2 Deleted 

c. Least-Cost 
Selection 

27.3 Deleted 
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D. Negotiations and Award 

28. Negotiations 28.1 The negotiations will be held at the date and address 
indicated in the Data Sheet with the Consultant’s 
representative(s) who must have written power of attorney to 
negotiate and sign a Contract on behalf of the Consultant.  

28.2 The Client shall prepare minutes of negotiations that are 
signed by the Client and the Consultant’s authorized 
representative. 

a. Availability of 
Key Experts 

28.3 The invited Consultant shall confirm the availability of all Key 
Experts included in the Proposal as a pre-requisite to the 
negotiations, or, if applicable, a replacement in accordance 
with ITC 12. Failure to confirm the Key Experts’ availability 
may result in the rejection of the Consultant’s Proposal and 
the Client proceeding to negotiate the Contract with the next-
ranked Consultant. 

28.4 Notwithstanding the above, the substitution of Key Experts at 
the negotiations may be considered if due solely to 
circumstances outside the reasonable control of and not 
foreseeable by the Consultant, including but not limited to 
death or medical incapacity. In such case, the Consultant shall 
offer a substitute Key Expert within the period of time 
specified in the letter of invitation to negotiate the Contract, 
who shall have equivalent or better qualifications and 
experience than the original candidate. 

b. Technical 
Negotiations 

28.5 The negotiations include discussions of the Terms of 
Reference (TORs), the proposed methodology, the Client’s 
inputs, the special conditions of the Contract,and finalizingthe 
“Description of Services” part of the Contract. These 
discussions shall not substantially alter the original scope of 
services under the TOR or the terms of the contract, lest the 
quality of the final product, its price, or the relevance of the 
initial evaluation be affected.  

c. Financial 
Negotiations 

 

28.6 The negotiations include the clarification of the Consultant’s 
tax liability in the Client’s country and how it should be 
reflected in the Contract.  

28.7 If the selection method included cost as a factor in the 
evaluation, the total price stated in the Financial Proposal for a 
Lump-Sum contract shall not be negotiated.  

28.8 In the case of a Time-Based contract, unit rates negotiations 
shall not take place, except when the offered Key Experts and 
Non-Key Experts’ remuneration rates are much higher than 
the typically charged rates by consultants in similar 
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contracts.In such case, the Client may ask for clarifications 
and, if the fees are very high, ask to change the rates.The 
format for (i) providing information on remuneration rates in 
the case of Quality Based Selection; and (ii) clarifying 
remuneration rates’ structure under this Clause, is provided in 
Appendix A to the Financial Form FIN-3: Financial 
Negotiations – Breakdown of Remuneration Rates. 

29. Conclusion of 
Negotiations 

29.1 The negotiations are concluded with a review of the finalized 
draft Contract, which then shall be initialed by the Client and 
the Consultant’s authorized representative.  

29.2 If the negotiations fail, the Client shall inform the Consultant 
in writing of all pending issues and disagreements and provide 
a final opportunity to the Consultant to respond. If 
disagreement persists, the Client shall terminate the 
negotiations informing the Consultant of the reasons for doing 
so. After having obtained the Government of HP noobjection, 
the Client will invite the next-ranked Consultant to negotiate a 
Contract. Once the Client commences negotiations with the 
next-ranked Consultant, the Client shall not reopen the earlier 
negotiations.  

30. Standstill Period 30.1 The Contract shall not be awarded earlier than the expiry of 
the Standstill Period. The Standstill Period shall be ten (10) 
Business Days unless extended in accordance with ITC33.The 
Standstill Period commences the day after the date the Client 
has transmitted to each Consultant (that has not already been 
notified that it has been unsuccessful) the Notification of 
Intention to Award the Contract. Where only one Proposal is 
submitted, or if this contract is in response to an 
emergencysituation recognized by the GoHP,the Standstill 
Period shall not apply.  

31. Notification of 
Intention to 
Award 

31.1 The Clientshall send to each Consultant (that has not already 
been notified that it has been unsuccessful) the Notification of 
Intention to Award the Contract to the successful Consultant. 
The Notification of Intention to Award shall contain, at a 
minimum, the following information: 

(a) the name and address of the Consultant with whom the 
client successfully negotiated a contract; 

(b) the contract price of the successful Proposal; 

(c) the names of all Consultants included in the short list, 
indicating those that submitted Proposals; 

(d) where the selection method requires, the price offered 
by each Consultant as read out and as evaluated; 

(e) the overall technical scores and scores assigned for 
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each criterion and sub-criterion to each Consultant; 

(f) the final combined scores and the final ranking of the 
Consultants; 

(g) a statement of the reason(s) why the recipient’s 
Proposal was unsuccessful, unless the combined score 
in (f) above already reveals the reason; 

(h) the expiry date of the Standstill Period; and 

(i) instructions on how to request a debriefing and/or 
submit a complaint during the Standstill Period. 

32. Notification of 
Award 

32.1 Upon expiry of the Standstill Period, specified in ITC 30.1 or 
any extension thereof, andupon satisfactorily addressing any 
complaint that has been filed within the Standstill Period, the 
Client shall,send a notification of award to the successful 
Consultant, confirming the Client’s intention to award the 
Contract to the successful Consultant and requesting the 
successful Consultant to sign and return the draft negotiated 
Contract within eight (8) Business Days from the date of 
receipt of such notification.  If specified in the Data Sheet, the 
client shall simultaneously request the successful Consultant 
to submit, within eight (8) Business Days, the Beneficial 
Ownership Disclosure Form. 

 

Contract Award Notice 

Within ten (10) Business Days from the date of notification of 
award such request, the Client shall publish the Contract 
Award Notice which shall contain, at a minimum, the 
following information:  

(a) name and address of the Client; 

(b) name and reference number of the contract being 
awarded, and the selection method used; 

(c) names of the consultants that submitted proposals, and 
their proposal prices as read out at financial proposal 
opening, and as evaluated; 

(d) names of all Consultants whose Proposals were rejected 
or were not evaluated, with the reasons therefore; 

(e) the name of the successful consultant, the final total 
contract price, the contract duration and a summary of 
its scope; and. 

(f) successful Consultant’s Beneficial Ownership 
Disclosure Form, if specified in Data Sheet ITC 32.1. 

32.2 The Contract Award Notice shall be published on the Client’s 
website with free access if available, or in at least one 
newspaper of national circulation in the Client’s Country, or in 
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the official gazette.  

33. Debriefing by 
the 
Client/Employer 

33.1 On receipt of the Client’s Notification of Intention to Award 
referred to in ITC31.1, an unsuccessful Consultant has three 
(3) Business Days to make a written request to the Client for a 
debriefing. The Client shall provide a debriefing to all 
unsuccessful Consultants whose request is received within this 
deadline. 

33.2 Where a request for debriefing is received within the deadline, 
the Client shall provide a debriefing within five (5) Business 
Days, unless the Client decides, for justifiable reasons, to 
provide the debriefing outside this timeframe. In that case, the 
standstill period shall automatically be extended until five (5) 
Business Days after such debriefing is provided.  If more than 
one debriefing is so delayed, the standstill period shall not end 
earlier than five (5) Business Days after the last debriefing 
takes place. The Client shall promptly inform, by the quickest 
means available, all Consultants of the extended standstill 
period 

33.3 Where a request for debriefing is received by the Client later 
than the three (3)-Business Day deadline, the Client should 
provide the debriefing as soon as practicable, and normally no 
later than fifteen (15) Business Days from the date of 
publication of Public Notice of Award of contract. Requests 
for debriefing received outside the three (3)-day deadline shall 
not lead to extension of the standstill period.   

33.4 Debriefings of unsuccessful Consultants may be done in 
writing or verbally. The Consultants shall bear their own costs 
of attending such a debriefing meeting 

34. Signing of 
Contract 

34.1 The Contract shall be signed prior to the expiration of the 
Proposal Validity Periodandpromptly after expiry of the 
Standstill Period, specified in ITC 30.1 or any extension 
thereof, and upon satisfactorily addressing any complaint that 
has been filed within the Standstill Period.  

34.2 The Consultant is expected to commence the assignment on 
the date and at the location specified in the Data Sheet. 

35. Procurement 
Related 
Complaint 

35.1 The procedures for making a Procurement-related Complaint 
are as specified in the Data Sheet. 
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Section 2. Instructions to Consultants 

E. Data Sheet 

 

ITC  
Referenc
e 

A. General 

1 (b)  India 

1 (l) NoChange 

2.1 Name of the Client:  
Director (Projects), HPSRTP, Himachal Pradesh Road and Infrastructure 
Development Corporation Limited Nirman Bhawan, Nigam Vihar Shimla-
171002, 

 

Method of selection: - Quality and Cost Based Selection (QCBS) 

2.2 Financial Proposal to be submitted together with Technical Proposal: 

Yes 

The name of the assignment is:  

Project Management and Construction Supervision Consultancy services (PMC) 
for review of detailed feasibility studies of Tunnel from IGMC Junction to IPH 
pump house near St. Bede’s college, and feasibility studies of two other suitable 
alternatives, finalization of most advantageous alignment of the Tunnel, and its 
detailed feasibility studies, preparation of bid documents, and technical 
schedules, supervision of the civil works i/c contract management through the 
client during the construction and Defect Liability Period etc 

2.3 A pre-proposal conference will be held:  Yes  

Date of pre-proposal conference: September 5, 2024. 
Time: 1100 Hours Indian Standard Time (IST) 
 
Address: O/o Director (Projects),HPSRTP, 
Himachal Pradesh Road andInfrastructure Development Corporation Limited 
(HPRIDCL)Nirman Bhawan, Nigam Vihar,Shimla-171002, 
Himachal Pradesh. 
Telephone: 0177-2627602 Facsimile: 0177-2620663  
E-mail: pdsrp-hp@nic.in 
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Contact person/conference coordinator:  
Er. TamannaRani.ExecutiveEngineer(HPRIDCL) 

2.4 The Client will provide the following inputs, project data, reports, etc. to 
facilitate the preparation of the Proposals: 

 The feasibility and detailed design of the tunnel in Shimla prepared in 
2008by M/s GC- RITES-SECON JV comprising of GEOCONSULT 
ZT GmbH (Lead Firm), Hoelzlstrasse, Austria and RITES Ltd. India, 
and SECON Pvt. Ltd. India.  

 Revised DPR prepared by Assystem India Limited (Formerly Known 
as L&T Infrastructure Engineering Ltd.) as part of the URIP-Shimla. 

4.1 Not Applicable 

6.3.1 List of Debarred / Sanctioned Consultants as available on the official website 
ofMoRTH/NHAI/HPRIDCL/ Other International Funding Agencies. 

7 7.1 A Bidder is required to submit, along with its BID, a BID Security of Rs.2 
Lacs (the "BIDSecurity"), refundable not later than 180 days (one hundred and 
eighty) days from the BID Due Date,except in the case of the Selected Bidder 
whose BID Security shall be retained till it hasprovided a Performance Security 
as per theprovision of this RFP and LOA. This Guarantee shall be transmitted 
through SFMS Gatewayto HPRIDCLs Bank. The BID shall be summarily 
rejected if it is notaccompanied by theBID Security. 
 
 
7.1.2 The Bidder shall furnish as part of its BID, a BID Security referred to in 
Clauses 7.1 hereinabovein 
theformofabankguaranteeissuedbynationalizedbank,oraScheduled 
BankinIndiahavinganetworthofatleastRs.1,000crore(Rs.onethousandcrore),infavo
ur of the Authority in the format at Annexure E (the“Bank Guarantee”) and 
having a validity period of not less than 180 (one hundred eighty) days from the 
BID Due Date, inclusive of a 
claimperiodof60(sixty)days,andmaybeextendedasmaybemutuallyagreed 
betweentheAuthorityandtheBidderfromtimetotime.TheBankGuaranteeshall be 
transmitted through SFMS gateway.In case the Bank Guarantee is issued by a 
foreign 
bankoutsideIndia,confirmationofthesamebyanynationalizedbankinIndiaisrequired.
For 
theavoidanceofdoubt,ScheduledBankshallmeanabankasdefinedunderSection2(e) 
of the Reserve Bank of India Act, 1934. A scanned copy of the Bank Guarantee 
shall be uploaded on e-procurement portal while applying to the tender. 
 
7.1.13 Any BID not accompanied by the BID Security shall be summarily 
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rejected by theAuthority as non-responsive. 
 
7.1.4 The Selected Bidder’s BID Security will be returned, without any interest, 
upon the bidder signing theContractAgreementandfurnishingthe Performance 
Security in accordance with the provisions thereof. The Authority may, at the 
Selected Bidder’s option, adjust the amount of BID Security in the amount of 
Performance Security to be provided by him in accordance with the provisions of 
the Agreement. 
 
7.1.5 TheAuthorityshallbeentitledtoforfeitandappropriatetheBIDSecurityas 
DamagesinteraliainanyoftheeventsspecifiedinClause7 . 6 hereinbelow. The 
Bidder, by submitting its BID pursuant to this RFP, shall be deemed to have 
acknowledgedandconfirmedthattheAuthoritywillsufferlossanddamageon 
accountofwithdrawalofitsBIDorforanyotherdefaultbytheBidderduringthe 
periodofBIDvalidityasspecifiedinthisRFP.NorelaxationofanykindonBID Security 
shall be given to any Bidder. 
 
 
7.1.6 The BID Security shall be forfeited and appropriated by the Authority as 
damages payable to the Authority for, inter-alia, time cost and effort of the 
Authority without prejudice to any other right or remedy that may be available to 
the Authority under the bidding documents and / or under the Agreement, or 
otherwise, under the following conditions: 
 
7.1.6.1 IfaBidderengagesinacorruptpractice,fraudulentpractice,coercivepractice, 
undesirable practice or restrictive practice as per setion 5 of RFP. 
 
7.1.6.2 If a Bidder withdraws its BID during the period of Bid validity as 
specified in this RFP and as extended bymutual consent of the respective 
Bidder(s) andtheAuthority 
 
7.1.6.3 InthecaseofSelectedBidder,ifitfailswithinthespecified/extendedtimelimitby 
Authority – 
(i) tosignandreturntheduplicatecopyof LOA 
(ii) tofurnishthePerformanceSecurity 

(iii) tosigntheAgreement. 

 

7.2 Performance Security 

7.2.1 Within 30 (thirty) days of receipt of Letter of Acceptance, the selected 
Bidder shall furnish to the Authority an irrevocable and unconditional guarantee 
froman Indian Scheduled Bank /Nationalised Bank in the form set forth in 
Appendix-VII (the “Performance Security”) for an amount equal to 3% (three 
percent) of its Bid Price. In case of JV, the Bank Guarantee for Performance 
Security shall be in the name of 
JV.Thisshallnotinanywayalterthejointandseveralresponsibilitiesofthemembers of 
the JV. 

7.2.2 
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ThePerformanceSecurityshallbevaliduntil60(sixty)daysaftertheDefectsLiability 
Periodor  up till which the PMC services are used by the client. 

7.2.3 IntheeventtheSelectedBidderfailstoprovidethePerformanceSecurity, it may seek 
extension of time for a further period up to 60 days by paying the Damages upfront along 
with the request letter seeking the extension. The Damages shall be the sum calculated at 
the rate of 0.01% (zero point zero one per cent) of the Bid Price offered by the Selected 
Bidder for each day until the Performance Security 
isprovidedinfullasprescribedherein.Thedamages at full rate as given above shall be 
applicable even if a part of the Performance Security and the Additional Performance 
Security is provided. 

7.2.4 Foravoidanceofanydoubt,incaseoffailureofsubmissionofPerformance 
Security, within the additional 60 days’ time period, the award shall be deemed 
to be cancelled/ withdrawn and the Bid Security 
shallbeencashed,andtheproceedsthereofappropriatedbytheAuthority. Thereupon 
allrights,privileges,claimsandentitlementsofthebidderunderorarisingoutof the 
Award shall be deemed to have been waived by, and to have ceased with the 
concurrenceofthebidder,andtheAwardshallbedeemedtohavebeenwithdrawn by 
the Authority.  

7.2.5 Performance security format is attached as Annexure E 

 

 

B. Preparation of Proposals 

9.1 This RFP has been issued in the English language.  

The Proposal shall be submitted in English Language. 

All Correspondence exchange shall be English Language 

10.1 The Proposal shall comprise the following:  

For FULL TECHNICAL PROPOSAL (FTP):  

1st Inner Envelope with the Technical Proposal: 

(1) Power of Attorney to sign the Proposal. 

(2) TECH-1 

(3) TECH-2 

(4) TECH-3 

(5) TECH-4 

(6) TECH-5 

(7) TECH-6 

(8) TECH-7 Code of Conduct (ESHS)  

The Consultant shall submit the Code of Conduct that will apply to the 
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Consultant’s Key Experts and Non-Key Experts, to ensure compliance with 
good Environmental, Social, Health and Safety (ESHS) practice. In 
addition, the Consultant shall submit an outline of how this Code of Conduct 
will be implemented. The successful Consultant shall be required to 
implement the agreed Code of Conduct upon contract award. 

AND 

2ndInner Envelope with the Financial Proposal  

(1) FIN-1; and  

(2) FIN-2 and 

(3) FIN-3; and  

(4) FIN-4 

 

10.2 Deleted 

11.1 Participation of Sub-consultants, Key Experts and Non-Key Experts in 
more than one Proposal is permissible. 

No 

12.1 Proposals must remain validfor: 90 days after the proposal submission 
deadline. 

13.1 Clarifications may be requested no later thanFourteen days prior to the 
submission deadline. 

Director (Projects),HPSRTP,Himachal Pradesh Road andInfrastructure 
Development Corporation Limited (HPRIDCL),Nirman Bhawan, Nigam 
Vihar,Shimla-171002,Himachal Pradesh. 
 
Telephone: 0177-2627602 Facsimile: 0177-2620663 
 E-mail: pdsrp-hp@nic.in 

14.1.1  

 

Consultants may associate with other consultant(s): Yes  

14.1.2 

(do not use 
for Fixed 
Budget 
method) 

Deleted 
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14.1.3 

for time-
based 
contracts 
only 

The Consultant’s Proposal must include the minimum Key 
Expert’stime-input as per TOR, Annexure-1  

 

For the evaluation and comparison of Proposals only: if a Proposal includes 
less than the required minimum time-input, the missing time-input 
(expressed in person-month) is calculated as follows: 

The missing time-input is multiplied by the highest remuneration rate for a 
Key Expert in the Consultant’s Proposal and added to the total remuneration 
amount. Proposals that quoted higher than the required minimum of time-
input will not be adjusted. 

14.1.4 and 
27.2 

use for Fixed 
Budget 
method 

“Not Applicable” 

15.2 The format of the Technical Proposal to be submitted is:   

Physical Submission in Hardcopy 

Submission of the Technical Proposal in a wrong format may lead to the 
Proposal being deemed non-responsive to the RFP requirements. 

16.1 Deleted 

16.2 A price adjustment provision applies to remuneration rates: 

Yes,it applies to local inflation beyond 18 months. 

16.3 “Information on the Consultant’s tax obligations in the Client’s country 
can be found from the web site Ministry of Finance, Government of 
India. 

Only Goods and Services Tax(GST) should be shown separately which 
including other indirect taxes if any, will be reimbursed on submission of 
receipt of payment. However, no direct taxes shall be paid. 

 

16.4 The Financial Proposal shall be stated in the following currencies: 

Consultant shall express the price for their Services in Indian National 
Rupees (INR). 
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C. Submission, Opening and Evaluation 

17.
1 

The Consultants shallhave the option of submitting their Proposals electronically.  

“No” 

17.
4 

 

The Consultant must submit: 

(a) Technical Proposal: one (1) original and two copies. 

(b) Financial Proposal: one (1) original.  

17.
7 
and 
17.
9 

 

The Proposals must be submitted no later than: 

Date: September 23, 2024 

Time: 15:00 Hours (IST) 

The Proposal submission address is:  

Director (Projects),HPSRTP, Himachal Pradesh Road andInfrastructure Development 
Corporation Limited (HPRIDCL),Nirman Bhawan, Nigam Vihar, Shimla-
171002,Himachal Pradesh. 

19.
1 

An online option of the opening of the Technical Proposals is offered:  

No 

The opening shall take place at: 

Same as the Proposal submission address 

Date: same as the submission deadline indicated in 17.7. 

Time: 15:30 Hours 

19.
2 

In addition, the following information will be read aloud at the opening of the 
Technical Proposals: Not Applicable 

21.
1 

(for 
FT
P) 

 

 

 

1. The Technical proposals submitted by the Consultants will first be scrutinized in its 
completeness as also whether they maintain minimum initial requirement like: 

i. Years of Experience in field of Consultancy, 
ii. Average Annual Turn Over 

iii. the Consultants Net Worth 

2. Minimum requirement of firm, to qualify for further evaluation are: 
i. Years of Experience: 10 years for bidder 

ii. Average Annual Turn Over for bidder for last 5 years: Not less than 50.00 
Crores. 
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iii. In case of JV/consortium, Firm should meet overall technical and financial 
criteria as under. 

 

No. Status of the firm  Weightage 

1 
Sole firm 100% 

2 
Lead partner in a JV As per share in JV 

3 
Other partner in a JV As per share in JV 

4 
As Associate 25% 

 

iv. Net Worth: Must be positivefor Sole Entity as also for Each partner of 
JV/Consortium/ Association 

v. No litigation History for the past 5 years. 

3. Criteria, sub-criteria, and point system for the evaluation of the Full Technical 
Proposals: 

Points/Marks 

I. Firm’sProfile,turnoverandprofessionalsworkingwiththefirm(20Marks
/Points) 
 

1 Specificexperienceoffirmsintermsof year 7  

1.1 Lessthan5year  0 

1.2 5 year to7 year.  2.5 

1.3 7 year to15 year.  5.0 

1.4 15 year to25 year  6.0 

1.5 Morethan25years  7.0 

2 ProfileoftheFirm 3  

2.1 Partnership/others(Solo/Joint)  1.0 

2.2 PrivateLimitedCompanyandJointapplicant  3.0 

2.3 PrivateLimitedCompanyandsoleapplicant  3.0 

2.4 PublicLimitedCompanyandJointapplicant  2.5 

2.5 PublicLimitedCompanyandsoleapplicant  3.0 

3 Specificexperienceoffirmsintermsofturnover 6  

3.1 FirmAverageTurnoveroflast5years 

>=50 but <60 crore 

 4.0 



Section 2 - Instructions to Consultants - Data Sheet 37 

 
Himachal Pradesh Road and Infrastructure  

Development Corporation Ltd. 
 

3.2 Firm Average Turnover of last 5 

years60– 70 crore 

 5.0 

3.3 Firm’sAverageTurnoveroflast5years>70 
crore 

 6.0 

4 Professionals *workingwiththefirm 4  

4.1 <10nos.  0 

4.2 10-20 nos.  2.0 

4.3 >20-30 nos.  3.0 

4.4 > 30 nos.  4.0 

*TheprofessionalswhopossessdegreeinCivilEngineering/TransportPlannin
g/Transport Economics/Traffic Management/Geology/Environment 
Science orEngineering and 8 years Experience in highway/bridge/tunnel 
with employment in thefirm for more than one year. The current 
Employment Certificate/Pay roll details shallbe submitted alongwith 
proposal. 

 
II. Specific experience of the Consultant (as a firm) relevant to the 

Assignment:[15 Marks/Points] 

Feasibility Study / Detailed Design / DPRs for tunnels having a length of at least 2000-
m during last Ten (10) years 

 

Sr. No. No. Of Projects  Points/Marks 
1 1 

2 
2 2 

4 
3 3 

6 
4 4 9 
5 5 

12 
6 6 

14 
7 

More than 6 15 
 
In case the project is of more than 2 lanes, the length of the tunnel will be 
considered as a multiple of its length. For e.g. if the twin tube tunnel of 2000 m is 
having 4 lane cross-section, then the eligible tunnel length for consideration will be 
2x2000m  =4000 m of 4 lane tunnel 

 
III. Experience in Construction Supervision/Independent Engineer/Authority 

Engineer/Project Management Consultantduring last Ten (10) years 
(experience of foreign countries assignments are also 
considered):[15Marks/Points] 
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In case the project is executed in JV the Experience certificate should clearly 
spelt out the JV share. The ongoing project which is substantially completed 
i.e. both Physical and Financial progress is more than 80% will be considered as 
Eligible project.  

Tunnel length of at least 800 m with construction cost of Rs.80 Crores to 
Rs.150.00 Crores 

 

Sr. No. No. of Projects  Points/Marks 
1 1 2 
2 2 4 
3 3 

6 
4 4 

9 
5 5 

12 
6 6 

14 
7 More than 6 15 
 

 

III. Adequacy of the proposed methodology and work plan in response to the 
Terms of Reference: (Max 20 points) 

a. Technical Approach and methodology (TA &M): 10 points 

b. Work plan (WP) :5 points 

c. Organization and staffing (O&S): 5 points 

Note: Bidder has to deliver a Presentation on TA & M, WP and O & S to technical 
evaluation committee.Date of presentation will be announced by the HPRIDCL 
before finalization of evaluation of the BID, It will be part of technical evaluation. 
Consultants are directed to give presentation in front of the review committee when 
requested in the time span of 15 minutes. Each member of the committee will score 
the presentation. 

Weightage of Score is as under : 

 

Sr. No Member Score Weightage out 
of 20. 

1 Director Projects (DP) 60% 

2 Superintending Engineer 30% 
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(SE) 

3 Joint Controller (JC) 10%  

For example : If  DP, SE &JC scores the presentation of consultant as 5, 6, 4 
then total marks scored for the criteria by the consultant are : 
(5*60%)+(6*30%)+(4*10%)=5.2/20  
 

[Notes to Consultant: the Client will assess whether the proposed methodology is 
clear, responds to the TORs, work plan is realistic and implementable; overall 
team composition is balanced and has an appropriate skills mix; and the work 
plan has right input of Experts] 

 

(IV) Key Experts’ qualifications and competence for the Assignment 
[30Marks/Points]: 

{Notes to Consultant: each position number  corresponds to the same for the Key 
Experts in Form TECH-6 to be prepared by the Consultant} 

 

Sl. 
No. Key Professional Points 

1 Team Leader Cum Senior Tunnel Expert 10 

2 Senior Geotechnical Expert 6 

3 Tunnel Design Engineer 8 

4 Environmental Expert  

5 Senior Contract Specialist - 

6 Geologist 6 

   

 Non-Key Professional  

7 Drainage Engineer - 

8 Senior E & M Expert - 

9 Senior Survey Engineer - 

10 Quality/Material Engineer - 

11 Highway cum Pavement Engineer - 

12 Quantity Surveyor/Document expert - 

13 R&R expert  

14 Draftsman  

 Office staff  

15 Office Manager - 
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16 Computer Data Operator - 

27 Office Boys - 

      

 

 

Note1 :During evaluation, CV ofTeam Leader Cum Senior Tunnel Expert, Tunnel 
Design Engineer and Senior Geotechnical Expert will be evaluated. 
ForremainingkeypersonnelsduringtheDPR/Preconstruction/ activity,theCVsneed to be 
submitted for approval prior to signing of contract. Moreover, otherkey personnel to be 
deployed during supervision phase, their CVs also need tobe submitted for approval prior 
to start of construction/supervision. The CV ofthe all Key Personnels who is proposed 
to be engaged at any stage of theconsultancyshould score at least 70%marks. 
Note: 2: IfsameCVissubmittedbytwoormore firms for position of “Team Leader Cum 
Senior Tunnel Expert, ESHS Expert, Tunnel Design Engineer and 
Geologist”,zeromarksshallbegiven forsuchCVforallthefirms. 
Note 3 :Please refer TOR for specific criteria. 

The number of points to be assigned to each of the above positions shall be determined 
considering the following sub-criteria and relevant percentage weights: 

S.No. Description Maximum Sub- 

Marks Marks 

1 General Qualification 25   

1.1 Essential education qualification   15 

1.2 Desirable education qualification   10 

2 Relevant experience and adequacy for the 
project 

70  

2.1 Total professional experience   10 

2.2 Total professional experience in hills (1 mark 
for each year, maximum upto 5 marks) 

  5 

2.3 Experience in Highway Tunnel Projects   30 

2.4 Experience in Rail Tunnel Projects   20 

2.5 Experience in Metro Tunnel Projects   5 

3 Employment with the Firm 5  

3.1 Less than 1 Year   0 

3.2 1 year   3 

3.3 Add 0.5   marks   for   each   subsequent   year   
subject   to 

    

maximum of 2 marks 
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Total points for the five criteria: 100 
 

The minimum technical score (St) required to pass is:   [70]  

S. No. Description for Team Leader Cum Senior Tunnel 
Expert 

Max. 
Marks 

1 General Qualification 25 

1.1 Degree in Civil Engineering/Tunnel Engineering / Mining 
Engineering 

15 

1.2 Post Graduation in Civil Engineering /Tunnel 
Engineering/Mining Engineering 

10 

2 Relevant Experience & Adequacy for the Project 70 

2.1 Total Professional Experience 15 

 <20 years 0  

 20-25 years 10  

 >25-28 years 13  

 >28 years 15  

2.2 Total professional experience in hills (1 mark for each year, 
maximum upto 5 marks) 

5 

 <1 Year 0  

 >1-2 years 1  

 >2-3 years 2  

 >3-4 years 3  

 >4-5 years 4  

 >5 years 5  

2.3 Experience in Highway/Rail/Metro Tunnel Projects 50 

 <12 years 0  

 >12-15 years 25  

 >15-18 years 35  

 >18-20 years 45  

 >20 years 50  

3 Employment with the Firm 5 

 <1 Year 0  

 1 years 3  

 2 years 3.5  

 3 years 4  
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 4 years 4.5  

 
 

5 years 5  

    

S. No. Description for Tunnel Design expert Max. 
Marks 

1 General Qualification 25 

1.1 Degree in Civil/ Mining Engineering 15 

1.2 Post Graduation in Design/Structural Engineering or 
equivalent 

10 

2 Relevant Experience & Adequacy for the Project 70 

2.1 Total Professional Experience 15 

 <15 years 0  

 15-20 years 10  

 >20 -25years 13  

 >25years 15  

2.2 Total professional experience in hills (1 mark for each year, 
maximum upto 5 marks) 

5 

 <1 Year 0  

 >1-2 years 1  

 >2-3 years 2  

 >3-4 years 3  

 >4-5 years 4  

 >5 years 5  

2.3 Experience in Highway/Rail/Metro Tunnel Projects 50 

 < 10 years 0  

 >10-12 years 25  

 >12-13 years 35  

 >13-15 years 45  

 >15 years 50  

3 Employment with the Firm 5 

 <1 Year 0  

 1 years 3  

 2 years 3.5  

 3 years 4  

 4 years 4.5  
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S. 
No. 

Description for Geologist 
Max. 

Marks 

1 General Qualification 25 

1.1 Graduate in Civil Engineering or M.Sc. Geology 15 

1.2 
Masters in Foundation Engineering / Soil Mechanics / Phd in Geology 
/Geo Tech Engineering 

10 

2 Relevant Experience & Adequacy for the Project 70 

2.1 Total Professional 
Experience 

 15 

 <12 years 0  

 >12-18 years 10  

 >18-20 years 13  

 >20 years 15  

2.2 Total professional experience in hills (1 mark for each year, maximum 
upto 5 marks) 

5 

 <1 Year 0  

 >1-2 years 1  

 >2-3 years 2  

 >3-4 years 3  

 >4-5 years 4  

 >5 years 5  

2.3 Experience in Highway/Rail/Metro Tunnel Projects 50 

 <7 years 0  

 >7-9 years 25  

 >9-11 years 35  

 >11-12 years 45  

 >12 years 50  

3 Employment with the Firm 5 

 <1 Year 0  

 1 years 3  

 2 years 3.5  

 3 years 4  

 4 years 4.5  

 
 

5 years 5  
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5 years 5  

 

S. No. Description for Senior Geotechnical Expert Max. 
Marks 

1 General Qualification 25 

1.1 Degree in Civil Engineering/Mining Engineering/ Engineering
Geology 

15 

1.2 Post Graduation in Geotechnical Engineering
 /Foundation Engineering/Rock 
 Mechanics/Geo  science or 
equivalent 

10 

2 Relevant Experience & Adequacy for the Project 70 

2.1 Total Professional Experience 15 

 <15 years 0  

 15-20 years 10  

 >20 -25years 13  

 >25years 15  

2.2 Total professional experience in hills (1 mark for each year, 
maximum upto 5 marks) 

5 

 <1 Year 0  

 >1-2 years 1  

 >2-3 years 2  

 >3-4 years 3  

 >4-5 years 4  

 >5 years 5  

2.3 Experience in Highway/Rail/Metro Tunnel Projects 50 

 < 10 years 0  

 >10-12 years 25  

 >12-13 years 35  

 >13-15 years 45  

 >15 years 50  

3 Employment with the Firm 5 

 <1 Year 0  

 1 years 3  

 2 years 3.5  

 3 years 4  
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 4 years 4.5  

 
 

5 years 5  

 
 

 Public Opening of Financial Proposals  

23.4 An online option of the opening of the Financial Proposals is offered:  

No 

23.5 Following the completion of the evaluation of the Technical Proposals, the 
Client will notify all Consultants of the location, date and time of the public 
opening of Financial Proposals. 

Any interested party who wishes to attend this public opening should 
contact Director (Projects),HPSRTP, HPRIDCL,Nirman Bhawan, Nigam 
Vihar,Shimla-171002and request to be notified of the location, date and 
time of the public opening of Financial Proposals. The request should be 
made before the deadline for submission of Proposals, stated above. 

Alternatively, a notice of the public opening of Financial Proposals may be 
published on the Client’s website, if available. 

25.1  For the purpose of the evaluation, the Client will excludeall local identifiable 
indirect taxes such as GST, sales tax, excise tax, VAT, or similar taxes 
levied on the contract’s invoices 

26.1 The single currency for the conversion of all prices expressed in various 
currencies into a single one is: Indian National Rupees (INR). 
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27.1  

(QCBS 
only) 

The lowest evaluated Financial Proposal (Fm) is given the maximum 
financial score (Sf) of 100. 

The formula for determining the financial scores (Sf) of all other 
Proposals is calculated as following: 

Sf = 100 x Fm/ F, in which “Sf” is the financial score, “Fm” is the lowest 
price, and “F” the price of the proposal under consideration. 

[or replace with another inversely proportional formula acceptable to the 
Employer/GoHP] 

The weights given to the Technical (T) and Financial (P) Proposals are: 

T = [80], and 

P = [20] 

Proposals are ranked according to their combined technical (St) and financial 
(Sf) scores using the weights (T = the weight given to the Technical 
Proposal; P = the weight given to the Financial Proposal; T + P = 1) as 
following:  S = St x T% + Sf x P%. 

 
 

 D. Negotiations and Award 

28.1 Expected date and address for contract negotiations:  

Date: 

Address:O/o Director (Projects), HPSRTP, HPRIDCL, Nirman Bhawan, 
Nigam Vihar, Shimla-171002  

32.1 The successful Consultant shallsubmit the Beneficial Ownership Disclosure 
Form. 

34.2 Expected date for the commencement of the Services: 

Date: 

35.1 Deleted 
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Section 3.  Technical Proposal – Standard Forms 

{Notes to Consultant shown in brackets {  }throughout Section 3 provide guidance to the 
Consultant to prepare the Technical Proposal; they should not appear on the Proposals to be 
submitted.} 

 
CHECKLIST OF REQUIRED FORMS 

 

 
All pages of the original Technical and Financial Proposal shall be initialed by the same 
authorized representative of the Consultant who signs the Proposal. 

 
  

Required for 
FTP or STP 

 
FORM DESCRIPTION 

Page Limit 
 

FTP STP    
  TECH-1 Technical Proposal Submission Form.   

If 
applicable 

TECH-1 
Attachment 

If the Proposal is submitted by a joint venture, 
attach a letter of intent or a copy of an existing 
agreement.  

 

If 
applicable 

Power of 
Attorney 

No pre-set format/form. In the case of a Joint 
Venture, several are required: a power of attorney 
for the authorized representative of each JV 
member, and a power of attorney for the 
representative of the lead member to represent all 
JV members 

 

  
TECH-2 Consultant’s Organization and Experience.  

 
 

  TECH-2A A. Consultant’s Organization  

  
TECH-2B B. Consultant’s Experience 

 
 

  
TECH-3 Comments or Suggestions on the Terms of 

Reference and on Counterpart Staff and Facilities 
to be provided by the Client. 

 

  TECH-3A A. On the Terms of Reference  
  TECH-3B B. On the Counterpart Staff and Facilities  

  TECH-4 Description of the Approach, Methodology, and 
Work Plan for Performing the Assignment 

 

  TECH-5 Work Schedule and Planning for Deliverables  

  TECH-6 Team Composition, Key Experts Inputs, and 
attached Curriculum Vitae (CV)  

 

  TECH-7 Code of Conduct (ESHS)  
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FORM TECH-1 
 

TECHNICAL PROPOSAL SUBMISSION FORM 
 
 

{Location, Date} 
 

To:  
Director (Projects), 
HPSRTP, Himachal Pradesh Road and 
Infrastructure Development Corporation Limited, 
Nirman Bhawan, Nigam Vihar, Shimla-171002, 
Himachal Pradesh 

 
 
Dear Sirs: 
 
 We, the undersigned, offer to provide the Project Management services (PMC) for 
Preparation of DPR and Preconstruction activities of Tunnel from IGMC Junction to 
old Shimla area (chota Shimla, secretariate, Lift to mall road etc..) for Traffic 
decongestion.in accordance with your Request for Proposals(RFP) dated [] and our Proposal.  
“We are hereby submitting our Proposal, which includes this Technical Proposal and a 
FinancialProposal sealed in a separate envelope” or, if only a Technical Proposal is invited 
“We hereby are submitting our Proposal, which includes this Technical Proposal only in a 
sealed envelope.”]. 
 
 {If the Consultant is a joint venture, insert the following: We are submitting our 
Proposal a joint venture with: {Insert a list with full name and the legal address of each 
member, and indicate the lead member}.We have attached a copy {insert: “of our letter of 
intent to form a joint venture” or, if a JV is already formed, “of the JV agreement”} signed by 
every participating member, which details the likely legal structure of and the confirmation of 
joint and severable liability of the members of the said joint venture. 
 
{OR 
 
If the Consultant’s Proposal includes Sub-consultants, insert the following: We are 
submitting our Proposal with the following firms as Sub-consultants: {Insert a list with full 
name and address of each Sub-consultant.} 

 
We hereby declare that:  
 
(a)  All the information and statements made in this Proposal are true and we 

accept that any misinterpretation or misrepresentation contained in this 
Proposal may lead to our disqualification by the Client. 

 
(b)  Our Proposal shall be valid and remain binding upon us for the period of time 

specified in the Data Sheet, ITC 12.1. 
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(c)  We have no conflict of interest in accordance with ITC 3. 
 
(d)  We meet the eligibility requirements as stated in ITC 6, and we confirm our 

understanding of our obligation to abide by the GoHP/GoI and 
CVC`sGuidelines&policy in regard toFraud and Corruption as per ITC 5. 

 
(e)       We, along with any of our sub-consultants, subcontractors, suppliers, or 

service providers for any part of the contract, are not subject to, and not 
controlled by any entity or individual that is subject to, a temporary 
suspension or a debarment imposed byGoI/GoHP. Further, we are not 
ineligible under the India`s laws or official regulations. 

 
(f)  In competing for (and, if the award is made to us, in executing) the Contract, 

we undertake to observe the laws against fraud and corruption, including 
bribery, in force in the country of the Client.] 

 
(g)  Except as stated in the Data Sheet, ITC 12.7, we undertake to negotiate a 

Contract on the basis of the proposed Key Experts. We accept that the 
substitution of Key Experts for reasons other than those stated in ITC 12 and 
ITC 28.4 may lead to the termination of Contract negotiations. 

 
(h)  Our Proposal is binding upon us and subject to any modifications resulting 

from the Contract negotiations. 
 
 
We undertake, if our Proposal is accepted and the Contract is signed, to initiate the Services 
related to the assignment no later than the date indicated in ITC 34.2 of the Data Sheet. 
 
We understand that the Client is not bound to accept any Proposal that the Client receives. 
 
 We remain, 
 

Yours sincerely, 
 

_________________________________________________________________ 
Signature (of Consultant’s authorized representative) {in full and initials}: 

Full name: {insert full name of authorized representative} 
Title:  {insert title/position of authorized representative} 
Name of Consultant (company’s name or JV’s name): 
Capacity:  {insert the person’s capacity to sign for the Consultant} 
Address:   {insert the authorized representative’s address} 
Phone/fax: {insert the authorized representative’s phone and fax number, if 
applicable} 
Email:   {insert the authorized representative’s email address}  

 
 

{For a joint venture, either all members shall sign or only the lead member, in which 
case the power of attorney to sign on behalf of all members shall be attached} 
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FORM TECH-2(FOR FULL TECHNICAL PROPOSAL ONLY) 

 
CONSULTANT’S ORGANIZATION AND EXPERIENCE 

 
 
Form TECH-2: a brief description of the Consultant’s organization and an outline of the 
recent experience of the Consultant that is most relevant to the assignment. In the case of a 
joint venture, information on similar assignments shall be provided for each partner. For each 
assignment, the outline should indicate the names of the Consultant’s Key Experts and Sub-
consultants who participated, the duration of the assignment, the contract amount (total and, 
if it was done in a form of a joint venture or a sub-consultancy, the amount paid to the 
Consultant), and the Consultant’s role/involvement.   
 

A - Consultant’s Organization 
 
1. Provide here a brief description of the background and organization of your company, and 

– in case of ajoint venture – of each member for this assignment. 

 

2. Include organizational chart, a list of Board of Directors, and beneficial ownership. [If 
required underData Sheet ITC32.1, the successful Consultant shall provide additional 
information on beneficial ownership, using the Beneficial Ownership Disclosure Form.] 

 
B - Consultant’s Experience 

 

 
1.  List only previous similar assignments successfully completed in the last [.7.]Years. 

2.  List only those assignments for which the Consultant was legally contracted by the Client 
as a company or was one of the joint venture members. Assignments completed by the 
Consultant’s individual experts working privately or through other consulting firms cannot 
be claimed as the relevant experience of the Consultant, or that of the Consultant’s 
partners or sub-consultants, but can be claimed by the Experts themselves in their CVs. 
The Consultant should be prepared to substantiate the claimed experience by presenting 
copies of relevant documents and references if so requested by the Client. 
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Duration 
 

Assignment name/& 
brief description of main 

deliverables/outputs 

Name of Client 
& Country of 
Assignment 

 

Approx. 
Contract value 

(in US$ 
equivalent)/ 

Amount paid to 
your firm 

Role on the 
Assignment 

     
{e.g., 
Jan.2009– 
Apr.2010} 

{e.g., “Improvement 
quality of...............” 
designed master plan for 
rationalization of........;} 

{e.g., Ministry of 
......, country} 

{e.g., US$1 
mill/US$0.5 
mill} 
 

{e.g., Lead 
partner in a JV 
A&B&C} 

     
{e.g., Jan-
May 
2008} 

{e.g., “Support to sub-
national government.....”: 
drafted secondary level 
regulations on..............} 

{e.g., 
municipality 
of........., 
country} 

{e.g., US$0.2 
mil/US$0.2 mil} 

{e.g., sole 
Consultant} 
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FORM TECH-3 (FOR FULL TECHNICAL PROPOSAL) 
 

COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE, COUNTERPART 

STAFF, AND FACILITIES TO BE PROVIDED BY THE CLIENT 
 

Form TECH-3: comments and suggestions on the Terms of Reference that could improve the 
quality/effectiveness of the assignment; and on requirements for counterpart staff and facilities, 
which are provided by the Client, including: administrative support, office space, local 
transportation, equipment, data, etc. 
 

 
A - On the Terms of Reference 

 
 
{Improvements to the Terms of Reference, if any} 
 
 

B - On Counterpart Staff and Facilities 
 
 
{Comments on counterpart staff and facilities to be provided by the Client. For example, 
administrative support, office space, local transportation, equipment, data, background 
reports, etc., if any}  
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FORM TECH-4 (FOR FULL TECHNICAL PROPOSAL ONLY) 
 

DESCRIPTION OF APPROACH, METHODOLOGY, AND WORK PLAN IN 

RESPONDING TO THE TERMS OF REFERENCE 
 
 

Form TECH-4: a description of the approach, methodology and work plan for performing the 
assignment, including a detailed description of the proposed methodology and staffing for 
training, if the Terms of Reference specify training as a specific component of the 
assignment. 
 
{Suggested structure of your Technical Proposal (in FTP format): 
 
a) Technical Approach and Methodology  
b) Work Plan 
c) Organization and Staffing} 
 
a) Technical Approach and Methodology.  {Please explain your understanding of the 

objectives of the assignment as outlined in the Terms of Reference (TORs), the 
technical approach, and the methodology you would adopt for implementing the tasks 
[Note to Client:add the following for supervision of civil works contracts:including 
the Environmental, Social (including sexual exploitation and abuse (SEA) and gender 
based violence (GBV)), Health and Safety (ESHS) aspects] to deliver the expected 
output(s), and the degree of detail of such output. Please do not repeat/copy the TORs 
in here.} 

 
b) Work Plan.  {Please outline the plan for the implementation of the main 

activities/tasks of the assignment, their content and duration, phasing and 
interrelations, milestones (including interim approvals by the Client), and tentative 
delivery dates of the reports. The proposed work plan should be consistent with the 
technical approach and methodology, showing your understanding of the TOR and 
ability to translate them into a feasible working plan. A list of the final documents 
(including reports) to be delivered as final output(s) should be included here. The 
work plan should be consistent with the Work Schedule Form.} 

 
c) Organization and Staffing. {Please describe the structure and composition of your 

team, including the list of the Key Experts, Non-Key Experts and relevant technical 
and administrative support staff.} 

 
  



Section 3 - Technical Proposal – Standard Forms 54 

 
Himachal Pradesh Road and Infrastructure  

Development Corporation Ltd. 
 

FORM TECH-4 (FOR SIMPLIFIED TECHNICAL PROPOSAL ONLY) 
 

DESCRIPTION OF APPROACH, METHODOLOGY, AND WORK PLAN FOR 

PERFORMING THE ASSIGNMENT 
 

Form TECH-4: - Deleted 
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FORM TECH-5(FOR FTP AND STP) 
 

WORK SCHEDULE AND PLANNING FOR DELIVERABLES 
 

 
 

N° Deliverables 1 (D-..) 
Months 

1 2 3 4 5 6 7 8 9 ..... n TOTAL 
D-1 {e.g., Deliverable #1: Report A             

 1) data collection              
 2)  drafting             
 3) inception report                   
 4) incorporating comments             
 5)  delivery of final report to Client}             
              
              

D-2 {e.g., Deliverable #2 :...............}             
              
              
              
              

 
1 List the deliverables with the breakdown for activities required to produce them and other benchmarks such as the Client’s approvals.  For phased assignments, indicate 

the activities, delivery of reports, and benchmarks separately for each phase. 
2 Duration of activities shall be indicated in a form of a bar chart. 
3.     Include a legend, if necessary, to help read the chart. 
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FORM TECH-6(FOR FTP AND STP) 
 

TEAM COMPOSITION, ASSIGNMENT, AND KEY EXPERTS’ INPUTS 
 

N° Name 
Expert’s input (in person/month) per each Deliverable (listed in TECH-5) 

Total time-input  
(in Months) 

Position  D-1  D-2  D-3 ........  D-...    Home Field Total 

KEY EXPERTS               

K-1 
{e.g., Mr.______} [Team 

Leader] 

[Home] [2 month]  [1.0]  [1.0]          
[Field] [0.5 m]  [2.5]  [0]         

K-2 
                 

              

K-3 
                 

              

 
                

 
              

n 
                 

              
          Subtotal    

NON-KEY EXPERTS                 

N-1 
 

 
[Home]               
[Field]               

N-2 
                 

               

 
                 

               

n 
                 

               
           Subtotal    
           Total    

1 For Key Experts, the input should be indicated individually for the same positions as required under the Data Sheet ITC21.1. 
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2. Months are counted from the start of the assignment/mobilization.  One (1) month equals twenty two (22)working (billable) days. One working (billable) day shall be not 
less than eight (8) working (billable) hours. 

3. “Home” means work in the office in the expert’s country of residence. “Field” work means work carried out in the Client’s country or any other country outside the 
expert’s country of residence. 

 
Full time input 
Part time input 
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FORM TECH-6 
(CONTINUED) 

 
CURRICULUM VITAE (CV) 

 
 

Position Title and No. {e.g., K-1, TEAM LEADER} 

Name of Expert: {Insert full name} 

Date of Birth: {day/month/year} 

Country of Citizenship/Residence  

 

Education: {List college/university or other specialized education, giving names of 
educational institutions, dates attended, degree(s)/diploma(s) obtained} 

________________________________________________________________________ 

 
Employment record relevant to the assignment: {Starting with present position, list in 
reverse order. Please provide dates, name of employing organization, titles of positions held, 
types of activities performed and location of the assignment, and contact information of 
previous clients and employing organization(s) who can be contacted for references. Past 
employment that is not relevant to the assignment does not need to be included.} 

 

Period Employing organization and 
your title/position. Contact 
information for references 

Country  Summary of activities 
performed relevant to 
the Assignment 

[e.g., May 
2005-
present] 

[e.g., Ministry of ……, 
advisor/consultant to… 
 
For references: Tel…………/e-
mail……; Mr. ______, deputy 
minister] 

  

    

    

 
Membership in Professional Associations and Publications: 
______________________________________________________________________ 
 
Language Skills (indicate only languages in which you can work): ______________ 
______________________________________________________________________ 
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Adequacy for the Assignment: 
 
Detailed Tasks Assigned on Consultant’s 
Team of Experts:  

 

Reference to Prior Work/Assignments that 
Best Illustrates Capability to Handle the 
Assigned Tasks 

{List all deliverables/tasks as in TECH- 5 
in which the Expert will be involved) 

 

 

 

 

 

 

 

  

  

  
 

Expert’s contact information: (e-mail…………………., phone……………) 
 
Certification: 
I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 
describes myself, my qualifications, and my experience, and I am available, as and when 
necessary, to undertake the assignment in case of an award. I understand that any 
misstatement or misrepresentation described herein may lead to my disqualification or 
dismissal by the Client. 
 
 
          {Day/month/year} 

 
Name of Expert       Signature      Date 

 
 
          {Day/month/year} 

 
Name of authorized     Signature      Date 
Representative of the Consultant  
(Thesame who signs the Proposal)  
 
 
  



Section 4 - Financial Proposal – Standard Forms 60 

 
Himachal Pradesh Road and Infrastructure  

Development Corporation Ltd. 
 

FORM TECH-7 (FOR FULL TECHNICAL PROPOSAL ONLY) 

 
 

Code of Conduct 
Environmental, Social, Health and Safety (ESHS)  

 
The Consultant shall submit the Code of Conduct that will apply to the Consultant’s Key Experts and 
Non-Key Experts, to ensure compliance with good Environmental, Social, Health and Safety (ESHS) 
practice as may be more fully described in the Term of Reference described in Section 7 

The Consultant shall submit an outline of how the Code of Conduct will be implemented.   
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Section 4.  Financial Proposal - Standard Forms 

{Notes to Consultantshown in brackets {  } provide guidance to the Consultant to prepare the 
Financial Proposals; they should not appear on the Financial Proposals to be submitted.} 
 
Financial Proposal Standard Forms shall be used for the preparation of the Financial Proposal 
according to the instructions provided in Section 2. 
 
FIN-1 Financial Proposal Submission Form 
 
FIN-2 Summary of Costs 
 
FIN-3  Breakdown of Remuneration in the case of QCBS method  
 
FIN-4  Reimbursable expenses 
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FORM  FIN-1 
FINANCIAL PROPOSAL SUBMISSION FORM 

 
 

{Location, Date} 
 
To: Director (Projects), HPSRTP, 
            Himachal PradeshRoad and Infrastructure Development Corporation Limited,  

Nirman Bhawan, Nigam Vihar, Shimla-171002 (H.P), 
 

 
Dear Sirs: 
 
 We, the undersigned, offer to provide the Project Management services (PMC) for 
Preparation of DPR and Preconstruction activities of Tunnel from IGMC Junction to 
old Shimla area (chota Shimla, secretariate, Lift to mall road etc..) for Traffic 
decongestion.in accordance with your Request for Proposal dated {insert date of RFP}and 
our Technical Proposal. 
 

Our attached Financial Proposal is for the amount of {Indicate the corresponding to 
the amount(s) in INR} {Insert amount(s) in words and figures}, [Insert “including” or 
“excluding”] of all indirect local taxes in accordance with ITC 25.1 in the Data Sheet. The 
estimated amount of local indirect taxes is {Insert currency} {Insert amount in words and 
figures} which shall be confirmed or adjusted, if needed, during negotiations. {Please note 
that all amounts shall be the same as in Form FIN-2}. 
 
 Our Financial Proposal shall be valid and remain binding upon us, subject to the 
modifications resulting from Contract negotiations, for the period of time specified in the 
Data Sheet, ITC 12.1. 
 
 Commissions and gratuities paid or to be paid by us to an agent or any third party 
relating to preparation or submission of this Proposal and Contract execution, paid if we are 
awarded the Contract, are listed below: 
 
 Name and Address Amount and Purpose of Commission 
 Of Agents Currency or Gratuity 
      
      
 
{If no payments are made or promised, add the following statement: “No commissions or 
gratuities have been or are to be paid by us to agents or any third party relating to this 
Proposal and Contract execution.”} 
 

 We understand you are not bound to accept any Proposal you receive. 
 
 We remain, 
 

Yours sincerely, 
 



Section 4 - Financial Proposal – Standard Forms 63 

 
 

Himachal Pradesh Road and Infrastructure  
Development Corporation Ltd. 

 
 

 
 

_________________________________________________________________ 
Signature (of Consultant’s authorized representative) {in full and initials}: 

Full name: {insert full name of authorized representative} 
Title:  {insert title/position of authorized representative} 
Name of Consultant (company’s name or JV’s name): 
Capacity:  {insert the person’s capacity to sign for the Consultant} 
Address:   {insert the authorized representative’s address} 
Phone/fax: {insert the authorized representative’s phone and fax number, if 
applicable} 
Email:   {insert the authorized representative’s email address}  

 
{For a joint venture, either all members shall sign or only the lead member/consultant, 
in which case the power of attorney to sign on behalf of all members shall be 
attached} 
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FORM FIN-2 SUMMARY OF COSTS 
 

 
 
Sl. 
No. 

Head Item 
Amount in 

INR 

 

Remuneration 

Cost of the Financial Proposal 
 

1 
Total Fee for Consultancy Services during 
Preparation Stage (6 months) 

{Insert amount 
in figures} 

2 Total Fee during Construction Stage (24 months) {Insert amount 
in figures} 3 Total Fee for post construction services (12 

months) 
{Insert amount 

in figures} 
4 Reimbursable Total Fee for the entire duration of the project. 

{Insert 
amount} 

 
Total Cost of the Financial Proposal (1+2+3+4): 
{Should match the amount in Form FIN-1} 

{Insert amount 
in figures} 

 {Insert total cost of the financial proposal in Words} 

5 Taxes {mention GST or any other applicable tax} 
{Insert amount 

in figures} 
 {Insert total taxes in Words} 
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FORM FIN-3 BREAKDOWN OF REMUNERATION 
 

Information to be provided in this Form shall only be used to demonstrate the basis for the 
calculation of the consultants’ ceiling amount; to calculate applicable taxes at contract 
negotiations; and, if needed, to establish payments to the Consultant for possible additional 
services requested by the Client.  
 
 

A. Remuneration 
No. Name Position Man 

Months 
 Rate Amount(Rs) 

Key Professional 
K-1       
K-2        
       
       
Non-Key Professional 
NK-1       
NK-2        
       
       

Total Cost  
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FORM FIN-4 BREAKDOWN OF REIMBURSABLE EXPENSES 
 
Information to be provided in this Form shall only be used to demonstrate the basis for 
calculation of the Contract ceiling amount, tocalculate applicable taxes at contract 
negotiations and, if needed, to establish payments to the Consultant for possible additional 
services requested by the Client. This form shall not beused as a basis for payments under 
Lump-Sum contracts. 
 
Sl.no. Type of 

Reimbursement 
Unit* RATE** Total Total Amount 

1. (E.g. Office, 
RentExpenditure, 
Supplies, Stationary, 
Furniture, etc.) 

    

2. (e.g. Four Wheeler 
Vehicle Expenditure) 

    

3 Provisions for 
carrying out site 
surveying works 

    

 
 
Note:Four wheeler vehicles should be deployed during the period of the contract to facilitate progress of the project. 
*Unit – Month  
** Rate - Monthly Rate of the Vehicle
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Section 5.  Fraud and Corruption 

(This Section 5, Fraud and Corruptionshall not be modified) 
 
 
1. Purpose 

2. TheGoI/GoHPguidelinesand prevailing rules and regulations of GOI/GoHP apply with 
respect to procurement ofthis consultancy. 

3. Requirements 

2.1 The Employer/GoHP requires that the consultants, contractors and suppliers; any sub-
contractors, sub-consultants, service providers or suppliers; any agents (whether declared 
or not); and any of their personnel, observe the highest standard of ethics during the 
procurement process, selection and contract execution, and refrain from Fraud and 
Corruption. 

 

2.2 To this end, the Employer 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators in 
order to materially impede anEmployer`s/GoHP investigation into 
allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 
threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

(b) Acts intended to materially impede the exercise of the Employer’s 
/GoHPinspection and audit rights provided for under paragraph 2.2 e. 
below. 
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b. Rejects a proposal for award if the Employer/GoHP determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question; 

c. TheGoI/GoHP/ CVC guidelines and prevailing rules and regulations of GOI/GoHP, 
may sanction a firm or individual, either indefinitely or for a stated period of time, 
including by publicly declaring such firm or individual ineligible (i) to be awarded1 
(ii) to be a nominated2 sub-contractor, consultant, manufacturer or supplier, or service 
provider of an otherwise eligible firm. 

d. Requires that a clause be included in bidding/request for proposals documents, 
requiring (i) bidders (applicants/proposers),, consultants, contractors, and suppliers, 
and their sub-contractors, sub-consultants, service providers, suppliers, agents 
personnel, permit the Employer to inspect3 all accounts, records and other documents 
relating to the procurement process, selection and/or contract execution, and to have 
them audited by auditors appointed by the Employer/GoHP. 

 

                                                
1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, 

(i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated 
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of 
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing 
contract. 

2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider 
(different names are used depending on the particular bidding document) is one which has been: (i) included by the 
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that 
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Employer. 

3 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities 
undertaken by the Employer or persons appointed by the Employer to address specific matters related to 
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the 
appropriate mechanisms.  Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing 
physical inspections and site visits; and obtaining third party verification of information. 
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Section 6. Terms of Reference 

 
 

Project Management services (PMC) for Preparation of DPR and Preconstruction activities of 
Tunnel from IGMC Junction to old Shimla area (chota Shimla, secretariate, Lift to mall road etc..) 
for Traffic decongestion. 

A) BACKGROUND 
 

The GoHP through HPRIDCL has updated the DPR (of 2008 prepared by 
GEOCONSULT-RITES-SECON JV) through theirConsultants Assystem India Limited 
(Formerly Known as L&T Infrastructure Engineering Ltd.) for the tunnel from IGMC 
Junction to IPH Pump house near St. Bede’s college under its Urban Road Improvement 
Project (URIP) for Shimla DHQ. Under this project, the consultant has updated the 
detailed engineering design, preparation of safeguards documents, BOQ, cost estimates 
and bidding documents for the 890 m long main tunnel (and 380 m escape tunnel) to be 
undertaken for implementation through EPC mode.  

The feasibility and detailed design of the tunnel in Shimla was originally done by M/s GC- 
RITES-SECON JV comprising of GEOCONSULT ZT GmbH (Lead Firm), Hoelzlstrasse 
and RITES Ltd. in the year 2008, the design of which was subsequently revised by 
Assystem India Limited (Formerly Known as L&T Infrastructure Engineering Ltd.) 
Chennai during their preparation of the Urban Road Improvement Project for Shimla 
DHQ.  The consultants have updated the detailed design of the tunnel as per the revised 
design code IRC: SP 91-2010, Guidelines for Road Tunnels, and correspondingly revised 
the Bill of quantities and updated Cost estimate.  

The initial traffic studies and geographical survey were conducted in 2008 and 
accordingly for de congestion of Shimla traffic the above-mentioned tunnel was proposed. 
In last 16 years the traffic density and numbers have changed. The population has 
increased, and many new houses have been constructed therefore it is required to carry out 
detailed traffic survey and geographical survey of the circular road, considering that the 
tunnel can be re aligned so that the bottleneck traffic junctions can be bypassed. 

DescriptionofTunnel:Circular Road in Shimla could be considered as one of the major urban 
arterial roads of the city. Traffic Bottlenecks have become a common feature along the road 
in recent times because of capacity stagnation due to the restrictive terrain condition and with 
no widening possibility.Construction of tunnels has been proposed as a solution which will 
enable the thorough traffic to bypass congested road sections and junctions where most of the 
bottlenecks are experienced. In this regard, the proposed tunnel is expected to provide relief 
to commuters along the 8 Km long road section between IGMC junction and old Shimla areas 
such as Chota Shimla, sectreate, lift to mall road etc, which also would help motorists to 
bypass the highly congested Sanjauli Junction. The tunnel proposed by GEOCONSULT-
RITES-SECON JV in 2008 is not viable to decongest the increased traffic in last 16 areas, 
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however a similar tunnel can be planned, designed which will connect the IGMC junction and 
bypass the traffic bottle neck points along the route between old Shimla, lift to mall road, 
sectreate etc. 
 
Forthe successfulimplementationofthisproject,theLeadimplementingagencyHimachal 
PradeshRoad and Infrastructure Development Corporation (HPRIDCL), represented by 
the Director (Projects)intends to have a Project Management DPR Consultant. 

 

1. Objective & Scope of Consultancy 

 
The objective of this consultancy is to provide high quality professional advice and 
management and implementation support to the project (all components & activities) 
through assistance to HPRIDCL - the Employer, HPPWD for project implementation part 
pertaining to this authority like removal of all encumbrances, along the proposed approved 
roads to both the portal, Police and Transport Departments for program implementation 
part pertaining to these two departments. The consultant will ensure that each and every 
activity of the project is completed as per agreed timelines, within the budgeted cost frame 
andinfullcompliancewiththeapplicableNationalandStatelegal, Environmental and 
SocialFramework. 

In order to achieve these objectives, the consultant would carry out the following broad 
scope: 

(i) Ensure compliance with the Guidelines of GoI/GoHP with a view to achieve agreed-
upon project monitoring indicators in stipulated time frame. The 
consultantwillberequiredtoworkincloseco-ordinationwiththePIU. 

(ii) Ensure consistency and compliance with the agreed GoI/GoHPprocedures and 
onachievingthekeyresultstobeachievedduringprojectimplementation. 

(iii) Efficiently manage the project through assistance to the PIUs of the Client such that 
each and every activity of the project is completed in agreed timeline, within 
budgeted cost frame and in full compliance with the relevant GoI/GoHP guidelines 
and 
applicableClient'sacts,rulesandregulations.ProvidesupporttothePIUinmanagementand 
administration of the Contract Agreements with the civil contractors engaged for 
various components under the project. 

(iv) The main objective of the consultancy service is to establish the technical, economical, 
and financial viability of the project and prepare detailed project reports for construction 
of 2 lane Tunnel and connecting road.  

(v) The Detailed Project Report would inter-alia include detailed Tunnel alignment 
design, Geotechnical studies and design report, Bore log report, Geophysical 
investigation report Topographic Survey report, Study of Seismicity, Study of 
Water samples, Chemical analysis of water samples, Detailed Tunnel design 
report, design of approach roads, Design of Structures, Technical specification for 
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road tunnels, E & M lighting and other fixed operating equipments, Snow & 
Avalanche protection measures if any, quantities of various items, detailed 
working drawings, detailed cost estimates, economic and financial viability 
analyses, environmental and social feasibility, social and environmental action 
plans as appropriate and documents required for tendering the project on 
commercial basis for international / local competitive bidding.  

(vi) The consultant should, along with Feasibility Report, clearly bring out through financial . 
analysis the preferred mode of implementation on which the Civil Works for the 
stretches are to be taken up. The consultant should also give cost estimates along with 
feasibility report/ detailed Project Report.  

(vii) If at inception stage or feasibility stage, employer desires to terminate the contract, the 
contract will be terminated after payment up to that stage.  

 

2. Implementation Mechanism 
 

The Employer has established the Project Implementation Unit (PIU) in Shimla, head 
Quarter PIU is headed by a Director (Projects). He is assisted full time by one 
Superintending Engineer and Executive Engineer (EE)/GM, Joint Controller 
(Finance)/GM, Assistant Engineers (AEs), and Junior Engineers to look after 
planning/overall coordination, procurement, technical/designs, contract 
management/structures/utilities/environmental and social 
policyandstandards.HPRIDCLnowproposestoengageaProjectManagementConsultant 
(PMC), hereafter called ‘Consultant’ to assist it to effectively implement and administer the 
project focusing on both the quality and timely implementation of various project 
components. The consultant is essentially to provide high quality management and 
implementationsupport(throughateamofexperts)byworkingasanintegralpartofthe PIU. 

 

Similarly, the consultant will provide management and implementation support to the 
Police,TransportandPublicWorksDepartmentinrespectoftheprogramimplementationpartpert
ainingtothesetwodepartments. 

 

It has to be recognized that the Consultant will generally not have a direct role in implementing 
the project, except that is required in delivering the TOR. The PIU will be the main interface 
between the Employer and consultant/concessionaire/contractor. The PIU will conduct its 
business as per authorizationunder various agreements with contractor/consultant/concessionaire 
and under rules and regulations of the Employer. 
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Section-II 

 
Detailed Scope of Consultancy 

The PMC shall be responsible for effectively leading and taking initiative to manage, 
execute and implement the project. PMC will be responsible in advising, assisting and 
acting on behalf of the PIU/the Employer when so authorized, for the effective 
management of the Project. The scope will extend to the Department of Transport, 
HPPWD&PoliceDepartmentfortheirspecific activities. The quality of Project Management 
should adhere to the highest standards of the highway / Road tunnel construction industry 
in general and the requirements of the project set in the various project documents. The 
PMC would be responsible for providinghigh quality technical and project management 
support during project preparation and implementation to ensure achievement of the 
Project Development Objective within agreed 
timelineandcostframe.ThescopeofthePMCservicesshallalsoinvolvedesignservices 
inalimitedextentandprovidingPIUwithprofessionalexpertsandsupportforthePIU’s 
functioning, as detailed hereinafter. The overall scope of the PMC services shall be as 
indicated herein but not limitedthereto. 

 Preparation stage of Project 
i. Acquaintwithalltheworkdoneandreports/documentspreparedforthisprojectpre- 

PMCplacement. 

ii. Documenting, on soft and hard media, work done and expenditure made prior to PMC 
placement for ready reckoning for future recourse e.g. implementation 
completionreports. 

iii. Assist PIU in ensuring site readiness of the project, including follow-up and 
coordinating with authorities or department for timely obtaining of clearances such as 
Forest and all other relevant clearances.  

iv. Acquaintwithbaselinesurveysandreportsin respectoftheproject. 

v. Assist HPRIDCL to complete Land Acquisition, Rehabilitation and Resettlement process 
and ensure getting encumbrance free land for the project. 
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 Designs / DPR review 
 

i. PMC shall carry out design reviews observing the best engineering practices. PMC 
shall also review the available DPRs following best engineering practices. Employers’ 
rules and regulations, IRC publications, Indian Bureau of Standards and any other 
developed countries standards relevant to the project shall be followed in the order of 
appearance here above. PMC shall use the latest version of softwareto run the models 
for slope analysis of portals and support class for tunnel. PMC should also conduct the 
geological mapping of the site and use it review of the DPR data.PMC shall identify the 
fault zones along the tunnel alignment and prepare comprehensive mitigation plan and 
recommendations. When a set of standards is followed for design, the review shall 
normally follow that set of standards. Design review shall have to cater to site 
requirements, construction amenability and least life cycle cost aspects. 

ii. PMC will assist the client in reviewing the DPR prepared for PIU by M/s GC-RITES-
SECON JV &the revised (Design Revision in 2023) by Assystem India Limited 
(Formerly Known as L&T Infrastructure Engineering Ltd.) as part of URIP Shimla and 
finalize the DPR for the most feasible tunnel alignment.  

iii. The alignment options report shall contain the reviews of the existing road, local traffic 
patterns, initial reconnaissance surveys, drone survey, dgpssurvey of portals etc. 
Analysis of alignment alternatives bringing out the pros and cons of each alternative 
including, but not limited to: new construction required, land acquisition requirements, 
environmental impact, utilities and structures affected, cost of construction, road 
geometry and road safety aspect, decongestion of traffic and getting rid of  the traffic 
bottleneck junctions. Recommendations from among the alignment options presented 
for the HPRIDCL to consider that the PMC will enable HPRIDCL to visualize and 
compare alignment options by providing alignment options in a GIS environment that 
should include, but not be limited to : 

 Road alignment alternative centerlines 

 Digital elecations model of the region 

 Land use / land cover information 

 Hydrology information 

 High resolution satellite/ airborne imagery of the region 

 Geological maps showing the rock strata of the alignments and out crop details 
at the proposed portals.  
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 Preliminary cost comparison for three options 

 

iv. HPRIDCL will approve one alignment for which the PMC will conduct the feasibility 
study. The feasibility report shallcontain (not limited to) following: 

 Topographical survey maps 

 Project description including possible alternate alignments / bypasses. 

 Indicative design standards, methodologies and specifications 

 Traffic survey analysis 

 Tunnel and approach design 

 Geological and geotechnical investigations. PMC shall carry out the bore hole 
investigation and geophysical investigation. The data collected from 
investigations shall be used in the tunnel and approach road design. 

 Cost estimate based on preliminary rate analysis and bill of quantities. 

 Economic and financial analysis 

 Tunnel and road drawings 

 LA and FC clearances. Strip plan. Upload on parivesh and Bhoomi portal if 
applicable. 

 Utilities / incumbencies relocation plan with cost estimates.  

 Drainage design report. 
 

v. Bid document and technical Schedules 
PMC is required to prepare the bid document for EPC modes of contracting. The PMC 
shall assemble and provide all supporting documents from the alignment and feasibility 
report that will be required for the bid, in the format required by the contracting 
company at the time of bidding or as maybe required by the authority. 

vi. The PMC shall submit a draft contract agreement. The agreement submitted shall 
contain all required technical schedules updated with the pertinent project details and 
data required. 

vii. Overall responsibility for overseeing the implementation of Environmental and Social 
Impact Assessment (ESIA), Environmental and Social Management Plan (ESMP), 
Resettlement Action Plan(s), Gender Action Plan, Labor Management Procedure, and 
Labor Influx Management & Gender Based Violence Mitigation Plan by coordinating 
with the PIU and ensuring deliverables are in accordance with the ESMF envisaged in 
the DPR. In this respect, PMC will liaise with and facilitate interaction with necessary 
institutional stakeholders, communities, organizing of community level consultations, 
facilitating data collection for socio-economic surveys and impact assessments. 

viii. Facilitate HPRIDCL in finalizing a Stakeholder Engagement Plan (SEP) and 
‘Environment and Social Commitment Plan’ (ESCP) for as envisaged in the DPRs of 
the Project. 
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ix. Review the DPR of the project prepared for HPRIDCL by M/s GC-RITES-SECON JV 
(2008) and revised by Assystem India Limited (Formerly Known as L&T Infrastructure 
Engineering Ltd.) (Design revision in 2023) and carryout necessary design & cost 
updates to bid out the project.  

x. Provide overall evaluation, oversight and co-ordination during implementation of ESIA, 
ESMP, RAP, Labor Management Procedure, and Labor Influx Management & Gender 
Based Violence Mitigation Plan, Stakeholder Engagement Plan reports including 
various other reports, formats, checklists and guidelines. 

xi. Look for opportunities and propose/plan proactive measures to enhance sustainability 
of the project activities vis-a-vis slope stabilization and erosion control; efficient use of 
raw materials i.e. use of local materials, recycled aggregates; climate resilient measures; 
soil water conservation and management; GHG reduction; emergency preparedness etc. 

xii. Help HPRIDCL for detailing out cost for the implementation of safeguard compliance. 

xiii. Assist HPRIDCL in continuous stakeholder engagement and information disclosure as 
per SEP approved (including mandatory disclosure of safeguards documents) during 
project preparation and implementation. 

xiv. Ensure integration of ESIA/ESMP findings in investment plans, engineering designs 
and bidding documents. 

xv. Coordinate with State Revenue Departments for land acquisition. Facilitate preparation 
of computerized data base related to the Land acquisition and resettlement impacts. 

xvi. Facilitate PIU to get all the environmental, HP-SPCB, and forest related regulatory 
clearances and royalties as required. 

xvii. Assist contractor for the preparation of site-specific Environmental Action Plan. 

xviii. PMC to Carry out site survey and prepare a survey report.  
xix. The PMC shall appoint a Proof Check Consultant who shall proof check the detailed calculations, drawings, 

design of the Alignment report, Feasibility report and DPR. All the submissions from PMC shall be checked 
and approved by the Proof check consultant and thereafter submitted to HPRIDCL.The PMC shall appoint a 
proof check consultant (the “Proof Consultant”) after proposing to HPRIDCL a Pannel of three (3) names of 
qualified and experienced firms from whom the HPRIDCL may choose (1) to be proof consultant. The PMC 
shall also obtain the consent of the HPRIDCL for two (2) key persons of the proof consultant who shall have 
adequate experience and qualifications in Tunnels, Highways and bridges respectively.   

The Proof consultant shall: 

 Evolve a systems approach with the PMC design engineer so as to minimise the time for alignment and 
feasibility report including design and drawings. 

 Proof check the detailed calculations, drawings and designs of alignment report and feasibility report 
developed by PMC. 
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Procurement& Contract management: 
 

The PMC will be responsible for preparation of procurement plan and coordination of procurement 
of civil works, goods, under the project and ensuring that procurement is carried out in compliance 
with the procedures/project scheduling/ procurement plan agreed with the HPRIDCL. The tasks of 
the procurement activities will include but not be limited to the following. 

i. Assist PIU in undertaking procurement related activities/processes in accordance with 
the procurement plan, which provides the estimated costs and basis for the procurement 
methods for each procurement item under the Project as per prevailing guidelines. 
a. Assist PIU for all internal approvals 

 
ii. Prepare/Assist PIU in finalization, as the case may be, of all the papers/documents 

required for procurement e.g. REOIs, EOIs, TORs, RFPs (inclusive of all Bidding 
Documents), addenda, Evaluation reports, Contract agreement, LOA etc. 

a. Take up/assistPIUin finalizing,asthecasemaybe,procurementprocessese.g. 
uploading various invitations, pre-bid meetings, pre-bid responses and 
addenda,evaluationandevaluationreports,seekingclarificationsfrombidders, 
negotiations & minutes thereof, GoHP approvals, LOA and Agreement signing.  

iii. AssistPIUin finalizingtechnicalspecificationsdevelopedforprocurementofgoods 
andequipment. 

iv. AssistPIUin handlingallprocurementrelatedcomplaintsandredressal. 
v. Maintainallrecordsrelatingtoprocurement(bothphysicalandsoftmedia). 
vi. Maintaindetailedrecordofprojectcomplaintsandtheirredress. 
vii. Periodically update the procurement plan in agreement with the HPRIDCL to reflect the 

actual project implementationneeds. 
viii. Prepare procurement implementation reports in accordance with the reporting 

requirement acceptable to HPRIDCL. 

 

 
(1) Other activities related to theProject. 

 
i. Efficient Documentation both on paper media and softmedia 
ii. AssistPIUinhandlingRTIapplicationsandassessmentofRTIcompliance. 
iii. AssistPIUinhandlingauditobservationsincludingpreparationofdetailedreplies on Audit 

Para, factualnote. 
iv. Assist PIU in handlingcomplaints/representations. 

 

Training and Capacity building 
 

-Deleted- 
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Assist the PIU in preparation of Supporting Documentation for the Project. 
 

i. Assist the PIU in preparing documentation/various progress reports to be submitted to 
HPRIDCL and GoHP in connection with the Project. This documentation would 
include details of the scope of the 
roadimprovementworks,costs,environmentalexamination,socialimpactand resettlement 
impacts ifany. 

ii. Any other reasonable assistance that may be required by the Client during the 
courseoftheimplementationoftheprojectthatcouldbeaccommodatedbythePMC 
withoutdeployingadditionalmanpowerandincurringadditionalcosts. 

Location & Duration of the Services and Deliverables 
 

ThePMCwillhavetoestablishitsmainofficeinShimladuring the entire duration of the project 
and will be reimbursed for the same on monthly basis.TheselectedConsultantwillbe 
responsible for making their own arrangements for accommodation for the office of the 
Team Leader and all associated staff stationed in Shimla as well as for at-site staff. The 
Consultant should also make his own arrangements for office furniture, equipment, 
stationeries, photocopiers, communication facilities like telephones, web connections, 
facsimiles, etc. including maintenance thereof and vehicles for transportation of office 
staff,etc.(includingoperation,maintenance,insurancesandrepairsthereof) and will be 
reimbursed on monthly basis for the same. 

The following are the key deliverables to be submitted by the consultant. 

1) Inceptionreport/s 
2) DocumentationofallworksdonerelatedtoprojectpriortoplacementofPMC,in hard and 

softcopy. 
3) Reportregardingactionforremovingimplementable designgaps,enhancing 

implementable design features based on User perception report and baseline 
survey done by the other consultant. 

4) The PMC will review earlier DPRs’ and submit reports of further action 
requiredtotheclientissuingfurtherdirectiontothem. 

5) Monthly progress reports. 

6) Reports for finalizing the designs, designs drawings and all other 
Documentsrelatedtoearlier Reports / DPRs. 

7) Monthly progress report on Quality Assurance and Technical Audit (QATA) of 
works. 

8) Reports of comments for finalizing ESIA, ESMP &ARAP, andany other 
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safeguarddocuments. 
9) Reports of comments for finalizing each report submitted by all the consultants 

engaged under the project. 
10) Full RFP document/Schedules for the project for approved mode of Bidding / EPC 
11) Notice inviting Tender (NIT). 
12) REOI,EOI,TOR,RFPaddendaforvariousconsultancyservices 
13) Contract agreement, LOA for works. 
14) Bid Evaluation report, negotiation, contract agreement, LOA. 
15) Notes, Reports, Presentation and minutes of various meetings and road safety 

relatedworks 
16) Minutes of meetings on monthly progress review of each work and consultancy 

services 
17) Reportofcompletedworksofup-gradationandrehabilitation. 
18) Notes/reportsrequiredforanyapprovalfromGoHP/GOI 

19) Sixmonthlyreportsrevisingprojectdevelopmentgoalsagainststipulatedgoals. 
20) Quarterly Procurement implementation Report 
21) Mid-term review report 
22) Complete documentation till the project completion or completion of the PMC 

assignment, whichever isearlier. 
23)  Final report of project completion containing details of each work and 

consultancyserviceandgoods/equipmentpurchasedundertheproject. 
24) Final report on QATA of works. 

 
Data, services, and facilities to be provided by the employer 

Thefollowingandanyothersuchdata,availablefromtheEmployershallbeprovidedto thePMC: 

1. DPR & Feasibility Report of 2008 prepared by GEOCONSULT-RITES-SECON 
JV). 

2. Revised DPR (of 2008) prepared by Assystem India Limited (Formerly Known as 
L&T Infrastructure Engineering Ltd.)In 2024. 

Staffing 
1. ThePMCmusthaverelevantinternational-standardexperienceandexpertise andbe familiar 

with local conditions and laws.  

2. Staff nominated by the selected PMC must be confirmed as available to do the 
scheduledwork. 

3. The indicative Man months of key professionals are as per Annexure-1. 
4. In addition, the consultant needs to deploy the following support staff also during the 

course of the project: 
1. Office Manager – One (1) no. 

2. Computer Operators – Two (2) nos. 

3. Office boys - Two (2) nos. 
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5. The PMC is required to deliver the services from a location in Shimla, in close 
interaction with the Director (Projects)and other Project concernedofficers. 

6. The key personnel shall be supported by adequate support staff; for example, there 
maybeaneedformorethanonehighwayengineer. 

7. ThemobilizationanddemobilizationofkeyPMCprofessionalswhoserequirementis 
intermittent will be resolved in consultation with PIU. All endeavors shall bemade 
bytheConsultanttoaccountforreasonablyacceptedvariationinprojectactivityand to 
complete the assignment in the quoted man months. The Consultant shall 
accordinglydecidethequalificationsanddeploymentofthesupportstaff. 

8. The selected Consultant shall also provide One(1) Computer data operators and 
One(1) office boy for deployment in the PIU/HPRIDCL office to support 
operations and needs there. 

9. The proposed key and other personnel need to be available during the project 
implementationperiodaccordingtothemanningscheduleagreedinthenegotiations with the 
employer. The PIU / Employer must approve beforehand any replacements in the PMC 
team of key professionalstaff. 

 

DPR Deliverables shall be as per following guidelines (not limited to) 
 

1. Quality Assurance Plan (QAP) Document  

Immediately upon the award, the Consultants shall submit four copies of the QAP document 
covering all aspects of field studies, investigations design and economic financial analysis. 
The quality assurance plans/procedures for different field studies, engineering surveys and 
investigation, design and documentation activities should be presented as separate sections 
like engineering surveys and investigations, traffic surveys, material geo-technical and sub-
soil investigations, 
roadandpavementinvestigations,investigationanddesignofbridges&structures, environment 
and R&R assessment, economic & financial analysis, drawings and documentation; 
preparation, checking, approval and filing of calculations, identification and traceability of 
project documents etc. Further, additional information as per format shall be furnished 
regarding the details of personnel who shall be responsible for carrying out/preparing and 
checking/verifying various activities forming part of feasibility study and project 
preparation, since inception to the completion of work. The field and design activities shall 
start after the QAP is approved by Public Works Department, Himachal Pradesh.  

Data formats for report and investigation result submission  

a. Required data formats for some reports, investigations and documents are discussed 
in ENCLOSURE-II  
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b. Formats for submission of Reports and Documents.  
c. The consultants will need to propose data formats for use in all other field studies and 

investigations not covered in enclosure II.  
d. The proposed data forms will need to be submitted for the approval of Public Works 

Department, Himachal Pradesh after the commencement of services.  

 

2. Inception Report (IR) 

The report shall cover the following major aspects:  
i. Project appreciation;  

ii. Detailed methodology to meet the requirements of the TOR finalized in consultation with the Public 
Works Department, Himachal Pradesh officers; including scheduling of various sub activities to be 
carried out for completion of various stages of the work; stating out clearly their approach & 
methodology for project preparationafterdueinspectionoftheentireprojectstretchand collection/ 
collation of necessary information;  

iii. Task Assignment and Manning Schedule;  
iv. Work programme;  
v. Proforma for data collection;  

vi. Design standards and proposed cross-sections;  
vii. Key plan and LinearPlan;  

viii. Developmentplansbeingimplementedand/orproposedfor implementation in the near future by the 
local bodies and the possible impact of such development plans on the overall scheme for field work 
and design for the study;  

ix. Quality Assurance Plan (QAP) finalized in consultation with MoRTH/Public Works Department,  
x. Draft design standards; and  

 
The requirements, if any, for the construction of bypasses should be identified on the basis of data 
derived from reconnaissance and traffic studies. The available alignment options should be worked out 
on the basis of available maps. The most appropriate alignment option for bypasses should be 
identified on the basis of siteconditions and techno-economic considerations. Inception Report should 
include the details regarding these aspects concerning the construction of bypasses for approval by 
Ministry of Road Transport & Highways /Public Works Department,  

i) Bypasses should be identified on the basis of data derived from reconnaissance and initial 
traffic information/traffic studies  

ii) The available alignment options should be worked out on the basis of available topographic 
maps, publicly available mapping services or remote sensing based topography and land 
use maps  

iii) The most appropriate alignment option for bypasses should be identified on the basis of 
site conditions and techno-economic considerations  

 
3. Alignment Options report 

Basis review of the existing project road, local traffic patterns and initial reconnaissance surveys, the 
consultant shall present possible alignment alternatives for the project road  
 
Alignment options should include but not be limited to:  

(i)  Greenfield sections of the road  
(ii)  New alignments due to lack of RoW, opportunity to shorten road etc.  
(iii)  New/Re-alignment to cater to local traffic and o-d points  
(iv)  Re-alignment due to changes in local network and/or surrounding road network  
(v)  Bypasses as suggested and approved in alignment report  
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(vi)  Re-alignment due to need to improve road geometry  
(vii)  Provision of ROBs, flyovers and other structures  

 
The alignment report shall contain:  

i.  Drivers for re-alignment of road and re-alignment needed as discussed in para 2 above  
ii.  Alignment alternatives for each section where re-alignment of road is needed  

iii.  Analysis of alignment alternatives bringing out the pros and cons of each alternative including, 
but not limited to: new construction required, land acquisition requirements, environmental impact, 
utilities and structures affected, cost of construction, road geometry and road safety aspects, input 
from local consultation, Ministry of Road Transport & Highways /Public Works Department, views  

iv.  Recommendations from among the alignment options presented for the authority to consider  
a. Land use / land cover information  
b. Hydrology information  
c. Surrounding road network including key NH, SH, MDR and ODRs  
d. Key O/D points and urban settlements  
e. High resolution satellite/airborne imagery of the region  
 
4. Feasibility Report  

 
The consultant shall commence the Feasibility Study of the project in accordancewith the 
accepted IR and the report shall contain the following: 
 

i. Executive summary  
ii. Overview of<MoRTH>organization and activities,and project financing and cost recovery mechanisms  

iii. Projectdescriptionincludingpossiblealternativealignments/bypasses and technical/engineering 
alternatives  

iv. Methodology adopted for the feasibility study  
v. Socioeconomic profile of the project areas  

vi. Indicative design standards, methodologies and specifications  
vii. Traffic surveys and analysis  

viii. Environmental screening and preliminary environmental assessment  
ix. Initial social assessment and preliminary land acquisition/resettlement plan  
x. Cost estimates based on preliminary rate analysis and bill of quantities,  

xi. Cost analysis of all alternate identifiedalignments 
xii. Economic and financial analysis  

xiii. Conclusions and recommendations  
 

In view of para 1 above the consultant has to submit the following documents insix sets:  
i. Technical Specifications:  

ii. Rate Analysis: This volume will present the analysis of rates for all items of works. The details 
of unit rate of materials at source, carriage charges, any other applicable charges, labourrates, 
and machine charges as considered in arriving at unit rates will be included in this volume.  

iii. Cost Estimates: This volume will present the each item of work as well as a summary of total 
cost.  

iv. Bill of Quantities: This volume shall contain the detailed Bill of Quantities for all items of works  
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The basic data obtained from the field studies and investigations shall be submitted in a separate 
volume as an Appendix to Feasibility Report.  
 
The Final Feasibility Study Report incorporating comments, revisions and modifications suggested by 
Ministry of Road Transport & Highways /Public Works Department, Himachal Pradesh shall be 
submitted within 15 days of receipt of comments from Ministry of Road Transport & Highways /Public 
Works Department, Himachal Pradesh on draft feasibility study report.  
 

5. Strip Plan and clearances along with Land acquisition report 
 
 

6. Draft Detailed Project Report (DPR) 
 

The draftDPRSubmissionshallconsistofconstructionpackage-wiseMain Report, Design Report, 
Materials Report, Engineering Report, Drainage Design Report, Economic and Financial Analysis 
Report, Environmental Assessment Report including Resettlement Action Plan (RAP), Package-
wise bid Documents and Drawings.  

 
The Documents and Drawings shall be submitted for the Package and shall be in the following format:  
 
Reports  

i. Volume-I, Main Report:This report will present the project background, social analysis of the 
project, details of surveys and investigations carried out, analysis and interpretation of survey 
and investigation data, traffic studies and demand forecasts designs, cost estimation, 
environmental aspects, economic and commercial analyses and conclusions. The report shall 
include Executive Summary giving brief accounts of the findings of the study and 
recommendations including what not limited to the reports such as General Project 
Description, Horizontal and Vertical Tunnel Alignment, Typical cross section, Pavement, Tunnel 
Safety concept, Ventilation Concept and design , Ventilation shafts etc., Hydraulic Design , 
Construction Method, Geotechnical/Geological evaluation and Rock Mass classification , Tunnel 
Support System, Portal Design and Construction Time, Construction Cost etc. The Report shall 
also include maps, charts and diagrams showing locations and details of 80 existing features 
and the essential features of improvement and upgrading. The Environmental Impact 
Assessment (EIA) Report for contract package shall be submitted as a part of the main report. 
The basic data obtained from the field studies and investigations and input data used for the 
preliminary design shall be submitted in a separate volume as an Appendix to Main Report.  

ii. Volume - II, Design Report:This volume shall contain design calculations, supported by 
computer printout of calculations wherever applicable. The Report shall clearly bring out the 
various features of design standards adopted for the study. The design report will be in two 
parts. Part-I shall primarily deal with the design of bridges, tunnels and cross-drainage 
structures while Part-II shall deal with the design of road features and pavement composition. 
The sub-soil exploration report including the complete details of boring done, bore log report, 
geotechnical base line report, comparison between conventional and TBM construction, 
analyses and interpretation of data and the selection of design parameters shall be included as 
an Appendix to the Design Report. The detailed design for all features should be carried out as 
per the requirements of the Design Standards for the project. However, there may be situations 
wherein it has not been possible to strictly adhere to the design standards due to the existing 
site conditions, restrictions and other considerations. The report should clearly bring out the 
details of these aspect and the standards adopted.  

iii. Volume - III, Materials Report: The Materials Report shall contain details concerning the 
proposed borrow areas and quarries for construction materials and possible sourcesof water 
for construction purposes. The report shall include details on locations of borrow areas and 
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quarries shown on maps and charts and also the estimated quantities with mass haul diagram 
including possible end use with leads involved, the details of sampling and testing carried out 
and results in the form of important index values with possible end use thereof.  
The materials Report shall also includedetails of sampling, testing and test results obtained in 
respect physical properties of subgrade soils. The information 
shallbepresentedintabularaswellasingraphicalrepresentationsand schematic diagrams. The 
Report shall present soil profiles along the alignment.  
The material Report should also clearly indicate the locations of areas with problematic soils. 
Recommendations concerning the improvement of such soils for use in the proposed 
construction works, such as stabilization (cement, lime, mechanical) should be included in the 
Report.  

iv. Volume - IV, Environmental Assessment Report including Environmental Management Plan 
(EMP) & Resettlement Action Plan (RAP): The Report shall be prepared conforming to the 
Guidelines of the Government of India, State Government and World Bank / ADB as 
appropriate for construction package.  

v. Volume-V, Technical Specifications: The MORT&H’s TechnicalSpecificationsfor Road and 
Bridge works shall be followed for this study. However, Volume IV: 
TechnicalSpecificationsshallcontainthe specialtechnicalspecifications which are not covered by 
MOST Specifications for Roads and Bridges (latest edition / revision) and also specific quality 
control norms for the construction of works.  

vi. Volume - VI, Rate Analysis: This volume will present the analysis of rates for all itemsof works. 
The details of unit rate of materials at source, carriage charges, any other applicable charges, 
labour rates, machine charges as considered in arriving at unit rates will be included in this 
volume.  

vii. Volume - VII, Cost Estimates: This volume will present the contract package wise cost of each 
item of work as well as a summary of total cost.  

viii. Volume - VIII, Bill of Quantities: This volume shall contain the package-wise detailed Bill of 
Quantities for all items of works.  

ix. Volume - IX, Drawing Volume: All drawings forming part of this volume shall be ‘good for 
construction’ drawings. All plan and profile drawings will be prepared inscale 1:250V and 
1:2500H scale to cover one km in one sheet  
 
 

7. Final Detailed Project Report, Documents and Drawings (6 Sets)  
 
he Final package-wise DPR consisting of Main Report, Design Report, Drainage Design Report 
and Materials Report, incorporating all revisions deemed relevant following receipt of the 
comments from MoRTH/Public Works Department, Himachal Pradesh on the draft DPR shall 
be submitted  
 
 

8. Bid documents and Technical Schedules  
Bid documents  

a) The consultant shall prepare bid documents for EPC, PPP or other modes of 
contracting as suggested by MoRTH/Public Works Department, Himachal Pradesh. 

b) Individual bid documents will be submitted for each mode suggested and for each 
individual package or section identified for execution  
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c) Consultant shall assemble and provide all supporting documents from the DPR 
assignment that will be required for the bid, in the format required by the contracting 
SOP in force at the time of bidding or as maybe required by the authority  

 
Technical Schedules  

a. The consultant shall submit a Draft Contract/Concession Agreement derived from 
the Master Contract/Concession Agreement maintained by the authority with all 
required modifications and inclusions made with reference to the . 

b. The agreement submitted shall contain all required technical schedules updated 
with the pertinent project details and data required  

c. Draft agreement and schedules shall be finalised in consultation with the authority 
and submitted for further processing and use with the contractor/concessionaire 
awarded the bid packages  

 
 

 
 

 
 
 
 

 

 

Required Qualifications & Experience of Key Personnel: 
 

 Team Leader cum senior tunnel expert: 
 

I EducationalQual
ification 

 

 
Essential 

Graduate in Civil Engineering/TunnelEngineering/Mining 
Engineering 

 
Desirable 

Post Graduate in Civil Engineering/TunnelEngineering/Mining 
Engineering 

II EssentialExperie
nce 

 

a) 
Total 
professionalExpe
rience 

Min.20years 

 
 
 
 
 
 

b

 
 
 
 
 
 
Experience in 
tunnelprojects 

(i)Professionalexperienceofmin12yearsinhandlingmajortunnelprojects(Road/
Rail/Metro/Hydro) 

(ii)Experienceofmin6yearsinmajortunnelconstruction/constructionsupervisi
onprojects(Road/Rail/Metro/Hydro) 

(iii) Experience min 6 years in reviewing of DPR 
orFeasibilityreportofmajortunnelprojects(Road/Rail/Metro) 
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) (iv)Experience inDPR reviewingofminimum 800mTunnellength 

(v)Experienceinconstruction/constructionsupervision/ reviewing of 
DPR/feasibility report ofmajortunnelprojects(Road/Rail/metro)usingNATM 

 
 

c
) 

 
 
Experienc
e in 
similarca
pacity 

(i)ExperienceasTeamLeaderorsimilarcapacityinmajor tunnel
 construction/constructionsupervisionprojects(Road/Rail/Metro) 

(ii) Experience as Team Leader or similar capacityinreviewing of DPR or 
Feasibility report of majortunnelprojects(Road/Rail/Metro) 

III AgeLimit 65years onthedateofsubmissionofproposal 

 

 TUNNELDESIGN EXPERT 
 

I 
EducationalQualificati
on 

 

 Essential DegreeinCivil/MiningEngineering 
 

Desirable 
PostGraduationinDesign/StructuralEngineeringoreq
uivalent. 

II EssentialExperience  

 a)TotalProfessionalExperie
nce 

Min.15years 

  
 
b)ExperienceinTun

nelprojects 

(i)ProfessionalExperienceinhandlingmajortunnelproj
ects(Road/Rail/Metro/Hydro) 
(ii) Experience of major tunnel 
construction/construction supervision
 projects(Road/Rail/Me
tro) 
(iii)Experiencein 
preparationofDPRorFeasibilityreportofmajortunnelpr
ojects(Road/Rail/Metro) 

 d) Experiencein 
similarcapacity 

(i) Professional Experience as Tunnel  Design 
Engineer(Structural) 

  (ii)ExperienceasTunnelDesignEngineer(Structural)
 of major
 tunnelconstruction/constructio
nsupervisionprojects 
(Road/Rail/Metro) 

  (iii) Experience as Tunnel Design 
Engineer(Structural)ofmajortunnelforpreparationof
DPR projects(Road/Rail/Metro) 

  (iv)Experience as Tunnel Design Engineer  
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 (Structural) in preparation of DPR/ Feasibility 
report 
ofmajortunnelprojects(Road/Rail/Metro)usingNAT
M 
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III AgeLimit 65years onthedateofsubmissionofProposal 
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 SENIORGEOTECHNICALENGINEER 
 

I EducationalQualification 
 

Essential 
CivilEngineering/MiningEngineering/EngineeringGe
ology 

  
Desirable 

Geotechnical Engineering
 /FoundationEngineering/Rock
  Mechanics/Geo  science or 
equivalent 

II EssentialExperience  

 a)  Total
 Professiona
lExperience 

Min.15years 

  
 
b)ExperienceinTunnelProje

cts 

(i)Professionalexperienceinhandlingmajortunnelpr
ojects(Road/Rail/Metro) 
(ii) Experience in major tunnel 
construction/construction supervision
 projects(Road/Rail/M
etro/Hydro) 
(iii)ExperienceinpreparationofDPRorFeasibilityrepor
tofmajortunnelprojects(Road/Rail/Metro) 

  
 
 
 

c)Experienceinsimilarcapaci
ty 

(i)ProfessionalExperienceasSeniorGeotechnicalE
ngineer 
(ii) Experience as Senior Geotechnical Engineer 
orsimilar capacity in major
 tunnelconstruction/constructionsuperv
isionprojects 
(Road/Rail/Metro) 
(iii)ExperienceasSeniorGeotechnicalEngineerorsimi
larcapacityin preparationofDPRorFeasibility 
reportofmajortunnelprojects(Road/Rail/Metro) 
(iv) Experience as Senior Geotechnical Engineer 
orsimilar capacity inpreparation of DPR/ 
Feasibilityreportofmajortunnelprojects(Road/Rail/
Metro) 
using NATM 

III AgeLimit 65years onthedateofsubmissionofproposal 

 

 SENIORE&M EXPERT 
 

i) EducationalQualification 

 Essential DegreeinElectrical/MechanicalEngineering. 

 
Desirable 

PostGraduationinDegreeinElectrical/MechEngineeri
ng. 

ii) EssentialExperience 

 a)TotalProfessionalExperienc
e Min.15years 
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b)ExperienceinTunnelprojects 

10yearsinTunnelProjectsandshouldhaveworkedfor 
atleast five years as an E&M Expert for 
TunnelDesign/Constructionprojects. 

 c)Experienceinsimilarcapacity Heshouldhavehandledatleasttwotunnelingpr
ojectsinsimilarcapacity. 

iii) AgeLimit 65yearsonthedateofsubmissionofProposal 
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 Quality/MATERIALENGINEER 
 

i) EducationalQualification 

 
Essential 

Graduate in Civil Engineering/Material Science 
andEngineering orequivalent 

 
Desirable 

Post-graduation in Material Science and 
Engineeringorequivalent 

ii) EssentialExperience 

 a)  Total 
ProfessionalExpe
rience 

Min.15years 

 
b)ExperienceinHighway/Tunn

el  Projects 

Minimum8yearsonTunnelprojectsindesignand 
/orconstruction.ExperienceonTunnelprojectss
hallbe preferred. 

 
c)Experienceinsimilarcapacity 

Material Engineer on highway projects (2/4/6 
laneNH/SH/Expressway) of minimum aggregate 
lengthof 80 km. 

iii) AgeLimit 65yearsonthedateofsubmissionofproposal 

 

 GEOLOGIST 
 

i) EducationalQualification  

 Essential GraduateinCivilEngineeringorM.Sc.Geology 

  
Desirable 

MastersinFoundationEngineering/SoilMech
anics/PhdinGeology/GeoTechEngineering 

ii) EssentialExperience  

 a)Total 
ProfessionalExperi
ence 

Min.12 years 

 b) Experience in 
HighwayProjects 

Minimum 7 years of professional experience 
in working in Highway / Rail / Road / Metro 
Tunnel projects with proven track record of 
Geological mapping especially in the 
Himalayan region. 

  
c) Experience in 
similarcapacity 

MaterialcumGeo-
technicalEngineeronhighway
 projects (2/4/6
 laneNH/SH/Expressways) of 
minimum aggregatelengthof 80km. 

iii) AgeLimit 65yearsonthedateofsubmissionofProposal 
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 SENIORSURVEYENGINEER 
 

i) EducationalQualification  

 
Essential 

Graduate or equivalent in Civil Engineering 
orDiplomainCivilEngg orDiplomainSurveying 

 
Desirable 

MastersinSurveyEngineering/Surveying/Remot
eSensing 

ii) EssentialExperience  

 a)Total 
ProfessionalExperi
ence 

Min.10years 

  
b) Experience in 
Highwayprojects 

Min.8yearsonsimilar 
tunnelprojectsinprojectpreparationandconstructio
n&thoroughunderstanding of modern computer 
based methodsofsurveying. He should be 
familiar with using the latest survey equipment 
such as LiDAR, Total Station etc. Surveying 
experience in Hill terrain and tunnel projects 
will be preferred. 

  
c) Experience in 
similarcapacity 

SurveyEngineerforprojectspreparationofhighway 
project(NH/SH/Expressways)involving2/4/6- 
laning of minimum aggregate length of 80km. 

iii) AgeLimit 65yearsonthedateofsubmissionofProposal 

 

ESHS Expert/SPECIALIST 
 

i) EducationalQualification  

 
Essential 

Graduate in Civil Engineering / 
EnvironmentEngineering/degreeinEnvironmentS
ciences and must be accredited as 
Occupational Health & Safety (OHS) Officer 

 Desirable PostGraduateinEnvironmentalEngineering/ 
MastersinEnvironmentScience 

ii) EssentialExperience  

 a) Total 
ProfessionalExperie
nce 

Min.12years 

 b) Experience in 
TunnelProjects 

He/She must have at least 8 years of relevant  
cumulative experience in performing as ESHS 
Officer on large infrastructure projects. 
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 c) Experience in 
similarcapacity 

He/She must have successfully completed at least 2 
tunnel projects of similar magnitude and complexity 
in a similar capacity. 

 

iii) AgeLimit 65yearsonthedateofsubmissionofbid 
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 QUANTITYSURVEYOR/DOCUMENTATIONEXPERT 
 

i) EducationalQualification  

  
Essential 

Graduate or equivalent in Civil Engineering 
/Certificate course from ‘Institution of 
QuantitySurveying’ 

 Desirable  

ii) EssentialExperience  

 a)TotalProfessionalExperienc
e Min.10 years 

 
b)ExperienceinHighwayProjec

ts 

Min. 8 years in Preparation of Bill of 
Quantities,Contractdocumentsanddocumentatio
nformajorhighwayprojectsinvolving 
two/fourlaning 

  
c)Experienceinsimilarcapacity 

QuantitySurveyor/DocumentationExpertinhighw
ayprojects(NH/SH/Expressways)involvingtwo/fo
ur/sixlaningofminimumaggregatelengthof 80 
km. 

iii) AgeLimit 
65 years on the date of submission 
ofProposal 

 
  HIGHWAYCUMPAVEMENTENGINEER 

 

i) EducationalQualification  

 Essential DegreeinCivilEngineering 

 
Desirable 

Masters in highway
 engineering/TransportationEngi
neering 

ii) Experience  

 a)Total 
ProfessionalExperi
ence 

Min.08years 

 b) Experience in 
Highwayprojects 

Minimum06years’experienceinpavementdesignan
dmaintenanceofNH/SH/Expressways. 

 
c) Experience in 
similarcapacity 

Pavement design for major highway 
projects(2/4/6lane NH/SH/Expressways) of 
minimumaggregatelengthof 80 km. 

iii) AgeLimit 65yearsonthedateofsubmissionofProposal 
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3. SENIORCONTRACT SPECIALIST 

Duties:Hewillbedeployedinworkingseasoninstagesforwholeperiodf
orobtaininghisexpertopiniononemergingcontractual 
issues.HiskeyresponsibilitieswillbetoguideandassistTeamLeader/E
mployer in all aspects of contract management in proper 
implementation 
ofcontractprovisionsincludingcontrollingtheprojectcostoftheconstru
ctionpackage.Hewill also be required to offer his advice on 
contractual complications arising during theimplementation as per 
the request of the employer. He will be required to 
preparemanuals/schedules for the consultants team/employer based 
on the provisions of 
thecontractdocument.Hewillberesponsibleforgivingappropriatesugg
estionsinhandlingclaims of the contractorsandanydispute arising 
thereof. 

 

(1) EssentialQualifications. 

a) GraduateinCivilEngineeringfromarecognizedUniversity. 

b) ProfessionalExperienceof15yearsinContractManagement. 

c) Experience of at least 4 years as Contract Specialist on any 
National/State Highwayproject/BridgeProject. 

d) Contract Management of a tunnel contract say over Rs.150 
croreincluding experience of handling Variation orders, claims of 
the contractor andthereappropriate disposalforatleast2projects. 

e) HandledatleastoneArbitrationcases inrespectof highway/tunnel or any civil 
construction project. 

f) Notmorethan65yearsofage. 

(2) PreferentialQualifications. 
 (a) Degree in Law/PG in management/certificate course in management/ 

certificatecourseinconstructionmanagement/certificatecourseincontractmanagement. 
 

He should possess a Post Graduate degree in Civil / Hydrology 
Engineering with at least 10 years of experience in various infrastructure 
projects. He should have worked as a Drainage design Engineer with 
Highway / Road / Rail / Hydro / tunnel projects. 

 

 Drainage Engineer 
i) EducationalQualification 

 Essential DegreeinCivilEngineering. 

 
Desirable 

PostGraduationinDegreeinHydrology 
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ii) EssentialExperience 

 a)TotalProfessionalExperienc
e Min.10years 

 
b)ExperienceinTunnelprojects 

10yearsinTunnelProjectsandshouldhaveworkedfor 
at least five years as drainage engineer for 
TunnelConstructionprojects. 

 c)Experienceinsimilarcapacity Heshouldhavehandledat 
leasttwotunnelingprojectsinsimilarcapacity. 

iii) AgeLimit 65yearsonthedateofsubmissionofProposal 

 
 

 R & R EXPERT 

i) EducationalQualification 

 Essential Graduate OR Retired Patwari or above from GoHP. 

 
Desirable 

- 

ii) EssentialExperience 

 a)TotalProfessionalExperienc
e Min.15years 

 
b)Experience 

Candidates should have experience in 
preparation of social impact assessment, 
planning/implementation of resettlement and 
rehabilitation activities. Candidates should have 
knowledge of implementation of resettlement and 
rehabilitation programmes as per the provisions of 
Right to Fair Compensation and Transparency in 
Land Acquisitions, Rehabilitation and 
Resettlement Act, 2013 through periodic 
monitoring. Candidates should have knowledge of 
national and State guidelines, policies, and Acts 
on land acquisition, rehabilitation and 
resettlement. Candidates having experience in 
Metro /Railway Projects will be preferred. 

iii) AgeLimit 65yearsonthedateofsubmissionofProposal 
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 DRAFTSMAN 
 
 

i) EducationalQualification 

 Essential  Diploma in drafting/draughtsman/ or equivalent 
or above 

 
Desirable 

  Degree or above in civil engineering or 
equivalent 

ii) EssentialExperience 

 a)TotalProfessionalExperienc
e Min.10 years 

 
b)Experience 

Minimum 5 years in tunnel and road drawings 
especially on AutoCAD software.  Candidate 
should have detailed knowledge of Drafting and 
civil engineering etc. 

iii) AgeLimit 48 yearsonthedateofsubmissionofProposal 
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Annexure-1 
 

Details of Man months of Key professional and Sub professional staff for DPR and 
Preconstruction Activities:  

 

Sl. 
No 

Description No. 
Total Man 

Months 
DPR 

Prepration 
Preconstruction  

  Key Professional         

1 

Team Leader Cum Senior 
Tunnel Expert 1 10 8 2 

2 

Senior Geotechnical Expert 
1 4 4 0 

3 

Tunnel Design Engineer 
1 4 4 0 

4 

Environmental Specialist 
1 2 2  0 

5 

Senior Contract Specialist 
1 4 2 2 

6 

Senior Geologist 
1 3 3 0 

7 

Advisor Tunneling to 
HPRIDCL (Provisional sum 
position)* 

1 4 3 1 

  

Sub Total 
  

   

  
Non Key Professional         

8 

Drainage Engineer 
1 2 2 0 

9 

Senior E & M Expert 
1 2 2 0 

10 

Senior Survey Engineer 
1 3 3 0 



Section 6 - Terms of Reference 98 

 
Himachal Pradesh Road and Infrastructure  

Development Corporation Ltd. 
 

11 

Quality/Material Engineer 
1 2  2 0 

12 

Highway cum Pavement 
Engineer 1 2 2  0 

13 

Quantity Surveyor/Document 
expert 1 8 6  2 

14 

R&R expert / LA Expert 
1 8 6 2 

15 

Draftsman 
1 8 6 2 

  

Sub Total 
  

   

  
Office Staff         

16 Office Manager 
1 10 8 2 

17 Computer Data Operator 
2 10 8 2 

18 Office Boys 
2 10 8 2 

  

Sub Total 
  

   

      
      

  
Total 

     

 

 

 

 

 

 
 
 
Note 1: 1 No. Computer Operator and 1 No. Office Boy to be deployed at HPRIDCL office and will 

report to HPRIDCL officials. Attendance of these 2 no. staff will be marked/verified by 
HPRIDCL officials. 

 
Note 2: Above positions and man months key professional/non-key professionals/office staff are 

tentative. Final positions and their man months will be finalized with the successful bidder 
before signing of the contract as per actual project requirement. 
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*Note 3: Advisor Tunneling to HPRIDCL:  of this consultancy assignment should possess a Degree in 
Civil Engineering. He should have 20+ years of experience in management of infrastructure 
project involves Tunnel (NATM method), Roads / Hydro with various financing and 
procurement arrangements, supervision of highway/  Metro/Hydro tunnel contracts, 
understanding of the bidding and contract documents, He shall have good enough experience 
of institutional development and HR development. He should have atleast 20 years of 
professional experience, he should have worked as Chief Engineer or above position in 
Government departments. The PMC should take provisioning of this position enrolments 
equivalent to his / her gross salary at the time of retirement minus pension. The advisor will 
report to Projects director HPRIDCL and assist him with all the Tunnel related works. 

 
Reimbursable expenses 
 

Item Months 
Office Expenditure (Rent and Maintenance 
with furniture and computers) ** 

10 

Vehicles – 2 No** 10 
Printing and stationary** 10 
Communication** 10 
Topographic Survey including hire charges 
for equipment and supply of survey teams 
comprising of project survey filed staff etc. 
inclusive of cost of materials, labourer . 
Detailed topographic survey using mobile / 
aerial LiDAR or better technology 
 

LS cost 
for the 
project. 

Traffic survey LS cost  
Land Acquisition studies LS cost 
Geophysical investigation ERT and SRT  
Geotechnical investigation – boring in all 
type of soils, including hard rock 

500 m 

Proof Check agency for Alignment report, 
Design report, Drawings. 

LS Cost 

 
**These item shall be paid only on production of bills upto maximum limit of quoted amount 
for particular month. 
 
 
 
Reports and Documents printing along with timelines 
 
S No Description No of copies Timeline from 

the project 
commencement 
date (days) 

1 Monthly report 3 / month Monthly 
1 Inception report & QAP 3 30 
2 Environment and Social Impact Screening Report  4 60 
3 Alignment Report 4 70 
4 Draft Feasibility report 4 90 
5 Final Feasibility Report 4 110 
6 Strip Plan with L.A reports 4  
7 Draft LA Clearances I report 4  
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8 Final LA Clearance I report 4  
9 Environmental Assessment report 4 150 

10 Draft Detailed design report and Drawings 4 180 
11 Draft Bidding document 4 210 
12 Final Detailed Project report with bill of quantities, cost 

estimates, updated drawings etc 
4 240 

13 Final Bidding Document 4 240 
14 Notification for land acquisition (if applicable 3(a), 3(A) 

and 3(D))- 3 copies each 
9 270 

15 LA & Clearances II Report 6 290 
16 Tendering and boarding EPC contractor- assisting clint 

(Pre construction stage) 
 240 to 300 

 

Review by the Client of Consultant Outputs and Process. 
 

A reviewing committee consisting of the following officers of the GoHP shall 
review the progress of the work and the reports to be submitted by the consultant for 
this consultancy services:- 

Review Committee 

 

1 Director (Projects) HPRIDCL, State Roads Project, Nirman 
Bhawan, Nigam Vihar, Shimla - 171002 

Chairman 

2 Executive Director (Design) – Cum – Superintending Engineer 
(P&D), HPRICDL, State Roads Project, Nirman Bhawan, Nigam 
Vihar, Shimla - 171002 

Member Secretary 

3 General Manager (F&A) – cum-joint controller (F&A), HPRIDCL, 
State Roads Project, Nirman Bhawan, Nigam Vihar, Shimla 
171002 (As applicable) 

Member 

4 General Manager (Civil) – Executive Engineer HPRIDCL, State 
Roads Project, Nirman Bhawan, Nigam Vihar, Shimla 171002 (As 
applicable) 

Member 

5 AE Horticulture (Social – cum- Environment officer) HPRIDCL, 
Nirman Bhawan, Nigam Vihar, Shimla – 171002 

Member 

6 Representative from concerned department/agency (As 
applicable) 

Member 

 

 

The Review Committee will review the outputs submitted by the Consultant, give 
suggestions 
andmodifications,ifany,withintwoweeksofreceiptandwouldbetheauthoritytoapprovet
he reports.The 
ReviewCommitteemayalsoholdmeetingswiththeConsultantasnecessarytodiscuss 
reports submitted and review progressetc. 
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4. TOR of QATA 

 

QATA will be the part of scope of PMC 
 

A) BACKGROUND 

The GoHP through HPRIDCL has updated the DPR (of 2008 prepared by 
GEOCONSULT-RITES-SECON JV) through theirConsultant Assystem 
India Limited (Formerly Known as L&T Infrastructure Engineering Ltd.) for 
the tunnel from IGMC Junction to IPH Pump house near St. Bede’s college 
under its Urban Road Improvement Project (URIP) for Shimla DHQ. Under 
this project, the consultant has updated the detailed engineering design, 
preparation of safeguards documents, BOQ, cost estimates and bidding 
documents for the 890 m long main tunnel (and 380 m escape tunnel) to be 
undertaken for implementation through EPC mode.  

The feasibility and detailed design of the tunnel in Shimla was originally 
prepared by M/s GC- RITES-SECON JV comprising of GEOCONSULT ZT 
GmbH (Lead Firm), Hoelzlstrasse and RITES Ltd. in the year 2008, the 
design of which was subsequently revised by Assystem India Limited 
(Formerly Known as L&T Infrastructure Engineering Ltd.) Chennai during 
their preparation of the Urban Road Improvement Project for Shimla DHQ.  
The consultants have updated the detailed design of the tunnel as per the 
revised design code IRC: SP 91-2010, Guidelines for Road Tunnels, and 
correspondingly revised the Bill of quantities and updated Cost estimate.  

For successful implementation of this project, the Lead implementing 
agencyHP Road and Infrastructure Development Corporation (HPRIDCL), 
represented by the Director (Projects)intends to have a Project Management 
and Construction supervisionConsultant. 

5. Objectives: - 

Toensureachievinghighqualityinconstructionworkstobeexecutedunderroadrehabilitati
on program. 

• Toensurethatalltheworkscarriedoutunderthisprogramfullycomplywithengineerin
gdesigns,technicalspecifications,drawings,establishedcodes&soundengineering
practicesand contractdocuments. 

• To provide technical audit and advisory services for the works executed under 
the road rehabilitationprogram. 

• To strengthen the technical capabilities & promote technology transfer to 
theengineers ofHPRIDCL through 
onjobtrainingandtechnicalaudit/advisoryservices. 

• Tostrengthenthecapabilitiesofthelocalcontractingindustrybyencouraging 
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expansion, 
acquisitionofmodernequipmentandintroductionofnewtechnologies,processesand
procedures. 

• Guidance in the construction of trial sections by the contractors and 
performance monitoring. 

• To ensure that IRC mandated Environmental Mitigation measure are adhered to 
during construction. 

• The primary responsibility for day-to-day supervision of works will be of the 
consultant and the consultant will also assist the HPRIDCL in respect of 
Quality assurance and Technical Audit of works. 

 

6. Scope of Consultant’s Services 
 

The scope of consulting Services will include the following: 

1. Assist in interpretation of the drawings and Technical Specifications etc. as and 
when required by theHPRIDCL. 
 
 

7. TasktobecarriedoutundertheConsultancyServices 

6.1 Task 1: Team Mobilization and ProjectStart-up 

TeamLeaderwillintroduceteam 
memberswiththeconcernedofficialsofHPRIDCLandwillholdmeetingstodiscussth
efollowing: 

• Rulesandresponsibilitiesofallpartiesintheprojectsetupandlayouttherulesandg
uidelines for implementation of theproject. 

• Status on award of contract for various sections 
• Reporting system and contact for various sections 
• Setting up of consultant’s project office 
• Issuing of Project Reports, Contract Documents and other background 

information related to the project 

6.2 Task 2: Review of Available Documents 

As pre-construction activity, the consultant will undertake study of Detailed 
Project Reportand other available documents with particulars relevance to 
design, specifications andmethodology for executing the work and project 
schedule. Consultant shall also review the contract Agreements for 
understanding the responsibilities vested with the Contract involved in the 
project. 
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6.3 Task 3: Preparation of Quality Assurance Plan 

 
TheConsultant,indiscussionwiththeHPRIDCL,shallprepareaQualityAssurancePl
ant(QAP), 
whichwilldetail,Consultant’sPlantoconductthevariousactivitiesandmeasures/pro
cedures to 
keepacheckonthequalityoftheproducts.ThequalityAssurancePlanandQualityCon
trolprocedures will be continually checked by the Consultant’s supervisory staff 
to oversee work completed according to specifications or accepted international 
practices. 

The main considerations that should weigh with preparation of an overall 
Quality Assurance Plan are: - 

Clearly defining the objectives, numerating the activities involved 

- Incorporating the requirements of quality in each activity and providing for a 
fail proof safeguard, ifany, 

- Layingdownthesurveillanceplan,checksforeachapprehendedlapseandomission 
- Establishmentofcorrectiveactionandcontinuousimprovementprocess. 

The Consultants shall also develop forms and procedures for proper 
implementation of the Quality Assurance Plan. They shall, inter alia, include the 
following: - 

Procedure for storing of materials to be used in permanent works. 

- Type, frequency and procedure of tests for different kinds of materials and 
relatedpavement works-
Inspectionandtestplansincludingrequirementforwitnessing tests, 

- Requirements for recordkeeping. 
- Normsandproceduresforcontrolofprocessrelatedtolayingofbituminousconcret

e,surface regularity for pavement and concrete structures. 
- Acceptabilitycriteriaforworkandworkmanship. 
- Organization of materials from stockyards during laying and finished works 

-Procedures for monitoring of compaction equipment and fieldcompaction. 
- Procedures for monitoring/inspection of bitumen plants during production, 

laying and compaction. 
- Procedures for monitoringbituminousconcreteproduction,layingandcompacting. 
- Formats for recording and compilation of testdata 
- Reportingsystemfortestresultsandforactionstobetakeninrespectofquality 
- Other aspects as specifically required/modified to suit to prevailing site 

conditions andother agencies. 
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- Safety of the public and the workforces 

 

 
6.4 Task 4: Environmental Impacts of Works 

 
The Consultant will be constantly alert to environmental concerns and 
recommendations in the Environmental Assessment plans prepared as part of 
the Project. Apart from the measures built in to the project, the Consultant will 
pay particular attention to environmental management 
systemofproject;assessE&Sriskandconductduediligenceduringconstructionnotli
mitedto compliance to conditions in clearances/approvals, implementation of 
mitigation measures, communityhealthandsafety,handlingofrainrun-
off,wasteearthanddumpsites,slopestability and protection, erosion and 
sedimentation, air and noise pollution; management of municipal solid and 
hazardous wastes, enhancement measures, impacts on biodiversity and habitat. 
The Consultant will ensure that mitigation measures for safeguarding the 
environment are implemented by the Contractor as per ESMP/EMP, IRC 
Specifications for Road and Bridge 
WorksandHillroadmanual.Incaseofobservedofpotentialenvironmentdegradation
and non-compliance, advise and prepare recommendations to the HPRIDCL for 
mitigation measures. 

6.5Task 5: Training and Technology transfer 
 

Deleted 

6.11Task 11: Reporting Requirements 
 

Reports required to be submitted in six copies each of, hard & soft copy 
include the following: 

• Monthlyreportsontheactivitiesprogressandmajorissuesandtheobservation
sbythePMC’s Engineer. 

• The final audit report contains detailed report of quality and other 
relevant information. 

• Finalquality Report–
certificatecoveringoverallviewofqualityandallitems. 

 

 

The Proposed schedule for submission of various reports is as follows: 
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Sr. 
No. 

Report Time of Submission 

1 Quality Assurance Manual for the entire 
project covering type and nature of QC 
tests to be conducted, acceptance criteria, 
frequency of tests, Standard observation 
sheets and documentation. 

Within 30 days from commencement 
of services. 

2 Monthly reports on the activities in 
progress and major issues and the 
observations of the consultant’s engineers. 

For every month 
following month. 

by 20th date in 

3 Final completion report including status of 
audit notes, NCR and its disposal and 
status of quality control Tests conducted 
along with required frequency and results 
of QC tests. 

Within one month after completion 
of consultancy assignment. 

4 Certificate regarding Quality of work 
executed for each activity of work and 
individual road. 

Within one month after completion 
of work. 

5 Recommendations regarding methods and 
procedures for evaluation and the system 
for monitoring the condition of roads after 
Completion. 

Within one month after completion 
of consultancy assignment. 
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REPORTING REQUIREMENTS 

 

1. OUTPUTS 

 
Reporting requirements will be according to the directions in the Terms of Referenceand TOR 
of QATA 

1.) As described under the heading Location &Duration of the Services and 
Deliverables in the detailed scope of the Consultancy under Section-II. 

2) As desired in the Task -8: Reporting Requirements of Tore of QATA. 
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2. REPORTING 

 
The Review by the Client of Consultant`s Outputs andProcess.A reviewing committee 
consisting of the following officers of the GoHP/HPRIDCL shall review the progress of the 
work and the reports submitted by the consultant. 
  

1 Director (Projects) HPRIDCL, State Roads Project, Nirman 
Bhawan, Nigam Vihar, Shimla - 171002 

Chairman 

2 Executive Director (Design) – Cum – Superintending Engineer 
(P&D), HPRICDL, State Roads Project, Nirman Bhawan, Nigam 
Vihar, Shimla - 171002 

Member Secretary 

3 General Manager (F&A) – cum-joint controller (F&A), HPRIDCL, 
State Roads Project, Nirman Bhawan, Nigam Vihar, Shimla 
171002 (As applicable) 

Member 

4 General Manager (Civil) – Executive Engineer HPRIDCL, State 
Roads Project, Nirman Bhawan, Nigam Vihar, Shimla 171002 (As 
applicable) 

Member 

5 AE Horticulture (Social – cum- Environment officer) HPRIDCL, 
Nirman Bhawan, Nigam Vihar, Shimla – 171002 

Member 

6 Representative from concerned department/agency (As 
applicable) 

Member 

 

The Review Committee will review the outputs submitted by the Consultant, give 
suggestions and modifications. Review Committee may also hold meetings with the 
Consultant as necessary to discuss reports submitted and review the progressetc.
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KEY PERSONNEL AND SUB-CONSULTANTS – HOURS OF WORKS FOR KEY 

PERSONNEL 

 

1. CONSULTANT INPUTS 
 

1.1 The Consultants Key and other personnel shall work 6 days (Monday through 
Saturday) every week and observe the Gazetted holidays of Government of 
Himachal Pradesh as holidays. The Consultant shall work 8 hours a day on each 
working day as per the site program. The description of duties of Key & Sub 
professionals / qualification/ staff months etc. is provided in the prescribed 
format C1 & C2.  
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C-1 and C-2: Key Personnel and Sub consultants 

 

Sl. 
No. 

Name Position Description of Duties Qualification  
Staff-Month 

Key Professional Staff 

      

      

      

      

Note: The CVs of professional staff (as per clause 1.2 of Description of Services in Appendix) subject to No 
Objection of the Client. 
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APPENDIX D - DUTIES OF THE CLIENT 

 

Services, facilities, and property to be made available to the 
Consultant by the Client 

 
DATA, FACILITIES AND ASSISTANCE TO BE PROVIDED BY THECLIENT 

The Client will provide thefollowing already prepared detailed design and Feasibility Reports 
of the tunnel: 

i. The feasibility and detailed design of the tunnel in Shimla prepared in 2008 by M/s 
GC- RITES-SECON JV.  

ii. Revised DPR (of the 2008 DPR) prepared by Assystem India Limited (Formerly 
Known as L&T Infrastructure Engineering Ltd.) as part of URIP-Shimla. 

The Client will assist the supervision consultant with obtaining licenses and permitsnecessary 
to carry out theservices. 

Professional and support counterpart personnel to be made available tothe Consultant 
by theClient. 
 

Professional TechnicalStaff: 

The Client will depute at least 5 full-time professional technical staff members –1 Director 
Projects, 1 Executive Director, 1 EE, 1 AE, and 1 JE - to work alongside the supervision 
consultant team for the duration of the services. This staff shall act as part of the Supervision 
Consultant team. The Client will seek to maintain continuity of counterpart staff for the 
duration of the services. 

 LaboratoryFacilities: 

The Supervision Consultant for conducting various tests (during the construction stage) shall 
use free of cost all equipment installed in the site laboratories to be set up by the Contractor. 
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PART II 

Section 7. Conditions of Contract and Contract Forms 
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TIME-BASED FORM OF CONTRACT 

S T A N D A R D  F O R M  O F  C O N T R A C T  
 
 
 
 
 
 

Consultant’s Services 
Time-Based 
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Preface 

1. The standard Contract form consists of four parts: the Form of Contract to be signed by the 
Client and the Consultant, the General Conditions of Contract (GCC), including Attachment 
1 Fraud and Corruption; the Special Conditions of Contract (SCC); and the Appendices.  

 
2. The General Conditions of Contract, includingAttachment 1 on Fraud and Corruption shall 

not be modified.  The Special Conditions of Contract that contain clauses specific to each 
Contract intend to supplement, but not over-write or otherwise contradict, the General 
Conditions.  
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CONTRACT FOR CONSULTANT’S SERVICES 
Time-Based 

 
 
 
 
: 
 

Assignment Title:Project Management and Construction Supervision Consultancy 
services (PMC) for review of detailed feasibility studies of Tunnel from IGMC Junction 
to IPH pump house near St. Bede’s college, and feasibility studies of two other suitable 
alternatives, finalization of most advantageous alignment of the Tunnel, and its detailed 
feasibility studies, preparation of bid documents, and technical schedules, supervision of 
the civil works i/c contract management through the client during the construction and 
Defect Liability Period etc 

 
Contract No. ____________________________ 

 
Between 

 
 
 

Director, (Projects) HPSRTP 
Himachal Pradesh Road and 
Infrastructure Development Corporation Limited 
Nirman Bhawan, Nigam Vihar, Shimla-171002, 
Himachal Pradesh. 

 
 
 
 

And 
 
 
 
 

  
[Name of the Consultant] 

 
 
 
 
 
 

Dated:   
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I. Form of Contract 

TIME-BASED 
 

(Text in brackets [ ] is optional; all notes should be deleted in the final text) 
 
 
This CONTRACT (hereinafter called the “Contract”) is made the [number] day of the month 
of [month], [year], between, on the one hand, [name of Client or Recipient] (hereinafter 
called the “Employer”) and, on the other hand, [name of Consultant] (hereinafter called the 
“Consultant”). 
 
[If the Consultant consist of more than one entity, the above should be partially amended to 
read as follows: “…(hereinafter called the “consortium/Associates” as applicable) and, on the 
other hand, a Joint Venture (name of the JV) consisting of the following entities, each 
member of which will be jointly and severally liable to the Client for all the Consultant’s 
obligations under this Contract, namely, [name of member] and [name of member] 
(hereinafter called the “Consultant”).] 
 
WHEREAS 

 
(a) The Client/Employer has requested the Consultant to provide certain consulting 

services as defined in this Contract (hereinafter called the “Services”); 
 

(b) the Consultant, having represented to the Client/Employer that it has the required 
professional skills, expertise and technical resources, has agreed to provide the 
Services on the terms and conditions set forth in this Contract; 

 
(c) The GoHP through HPRIDCL has updated the DPR (of 2008 prepared by 

GEOCONSULT-RITES-SECON JV) through their consultant Assystem India 
Limited (Formerly Known as L&T Infrastructure Engineering Ltd.) for the 
tunnel from IGMC Junction to IPH Pump house near St. Bede’s college under 
its Urban Road Improvement Project (URIP) for Shimla DHQ. Under this 
project, the consultant has updated the detailed engineering design, 
preparation of safeguards documents, BOQ, cost estimates and bidding 
documents for the 890 m long main tunnel (and 380 m escape tunnel) to be 
undertaken for implementation through EPC mode.  To implement “The 
Construction of tunnelfrom IGMC Junction to IPH pump house near St. 
Bede’s college under EPC mode with HPRIDCL as executing agency and for 
the successful implementation of the project, the Lead implementing agency 
HimachalPradeshRoad and Infrastructure Development Corporation Ltd. 
(HPRIDCL), represented by the Director (Projects) intends to have a Project 
Management and Construction (PMC) supervision Consultant.  

 

 



Section 7 - Conditions of Contract and Contract Forms (Time Based) 117 

 
 

Himachal Pradesh Road and Infrastructure  
Development Corporation Ltd. 

 
 

 
 

The detailed design of the tunnelprepared byAssystem India Limited (Formerly 
Known as L&T Infrastructure Engineering Ltd.)has to be reviewed and updated as 
per the best global practices by the consultant. Moreover, the Consultant will ensure 
to achieve high quality in construction works so that all works fully comply with the 
engineering designs, technical specifications,drawing,established codes and sound 
engineering practices and contract documents. He will ensure that the 
EnvironmentMitigation Measure are adhered to during construction and provide his 
services as per the Terms of Reference of Contract Agreement. 

 

NOW THEREFORE the parties hereto hereby agree as follows: 
 
1. The following documents attached hereto shall be deemed to form an integral part of 

this Contract: 
 

(a) The General Conditions of Contract (including Attachment 1 “Fraud and 
Corruption”; 

(b) The Special Conditions of Contract; 
(c) Appendices:   

 
Appendix A: Terms of Reference  
Appendix B: Key Experts  
Appendix C: Deleted   
Appendix D: Deleted 
Appendix E: Form of Advance Payments Guarantee 
Appendix F Code of Conduct (ESHS) [Note to Client: to be included for 
supervision of civil works contracts] 
 

In the event of any inconsistency between the documents, the following order of 
precedence shall prevail: the Special Conditions of Contract; the General Conditions 
of Contract, including Attachment 1; Appendix A; Appendix B; Appendix C and 
Appendix D; Appendix E; and Appendix F [Note to Client: to be included for 
supervision of civil works contracts]. Any reference to this Contract shall include, 
where the context permits, a reference to its Appendices. 

 
2. The mutual rights and obligations of the Client and the Consultant shall be as set forth 

in the Contract, in particular: 
 

(a) The Consultant shall carry out the Services in accordance with the provisions 
of the Contract; and 

(b) The Client shall make payments to the Consultant in accordance with the 
provisions of the Contract. 
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 
respective names as of the day and year first above written. 
 
For and on behalf of [Name of Client] 
 
  
[Authorized Representative of the Client – name, title and signature] 
 
For and on behalf of [Name of Consultant or Name of a Joint Venture] 
 
  
[Authorized Representative of the Consultant – name and signature] 
 
[For a joint venture, either all members shall sign or only the lead member, in which case the 
power of attorney to sign on behalf of all members shall be attached.] 
 
For and on behalf of each of the members of the Consultant [insert the name of the Joint 
Venture] 
 
[Name of the lead member] 
 
  
[Authorized Representative on behalf of a Joint Venture] 
 
[Add signature blocks for each member if all are signing] 
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II. General Conditions of Contract 

A.  GENERAL PROVISIONS 

1. Definitions 1.1. Unless the context otherwise requires, the following terms 
whenever used in this Contract have the following meanings: 

(a) “Applicable Law” means the laws and any other instruments 
having the force of law in the Client’s country, or in such other 
country as may be specified in the Special Conditions of 
Contract (SCC), as they may be issued and in force from time to  

(b) The project is funded by GoI under ----. 

(c) “Employee/client” means the implementing agency that signs the 
Contract for the Services with the Selected Consultant. 

(d) “Consultant” means a legally-established professional consulting 
firm or entity selected by the Client to provide the Services under 
the signed Contract. 

(e) “Contract” means the legally binding written agreement signed 
between the Client and the Consultant and which includes all the 
attached documents listed in its paragraph 1 of the Form of 
Contract (the General Conditions (GCC), the Special Conditions 
(SCC), and the Appendices). 

(f) “Day” means a working day unless indicated otherwise. 

(g) “Effective Date” means the date on which this Contract comes into 
force and effect pursuant to Clause GCC 11. 

(h) “Experts” means, collectively, Key Experts, Non-Key Experts, or 
any other personnel of the Consultant, Sub-consultant or JV 
member(s) assigned by the Consultant to perform the Services or 
any part thereof under the Contract. 

(i) “Foreign Currency” means any currency other than the currency of 
the Client’s country. 

(j) “GCC” mean these General Conditions of Contract. 

(k) “Government” means the government of Himachal Pradesh/India 

(l) “Joint Venture (JV)” means an association with or without a legal 
personality distinct from that of its members, of more than one 
entity where one member has the authority to conduct all 
businesses for and on behalf of any and all the members of the JV, 
and where the members of the JV are jointly and severally liable to 
the Client for the performance of the Contract. 

(m) “Key Expert(s)” means an individual professional whose skills, 
qualifications, knowledge and experience are critical to the 
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performance of the Services under the Contract and whose 
Curricula Vitae (CV) was taken into account in the technical 
evaluation of the Consultant’s proposal.  

(n) “Local Currency” means the currency of the Client’s country. 

(o) “Non-Key Expert(s)” means an individual professional provided by 
the Consultant or its Sub-consultant to perform the Services or any 
part thereof under the Contract. 

(p) “Party” means the Client or the Consultant, as the case may be, and 
“Parties” means both of them. 

(q) “SCC” means the Special Conditions of Contract by which the 
GCC may be amended or supplemented but not over-written. 

(r) “Services” means the work to be performed by the Consultant 
pursuant to this Contract, as described in Appendix A hereto. 

(s) “Sub-consultants” means an entity to whom/which the Consultant 
subcontracts any part of the Services while remaining solely liable 
for the execution of the Contract. 

(t) “Third Party” means any person or entity other than the 
Government, the Client, the Consultant or a Sub-consultant. 

(v)  “Terms of Reference (TORs)” means the Terms of Reference that 
explains the objectives, scope of work, activities, and tasks to be 
performed, respective responsibilities of the Client and the 
Consultant, and expected results and deliverables of the 
assignment. 

(w) “ESHS” means environmental, social (including sexual exploitation 
and abuse (SEA) and gender based violence (GBV)), 
health and safety 

2. Relationship 
between the 
Parties 

 

2.1. Nothing contained herein shall be construed as establishing a 
relationship of master and servant or of principal and agent as between 
the Client and the Consultant.  The Consultant, subject to this Contract, 
has complete charge of the Experts and Sub-consultants, if any, 
performing the Services and shall be fully responsible for the Services 
performed by them or on their behalf hereunder. 

3. Law Governing 
Contract 

3.1. This Contract, its meaning and interpretation, and the relation 
between the Parties shall be governed by the Applicable Law. 

4. Language 4.1. This Contract has been executed in the language specified in the 
SCC, which shall be the binding and controlling language for all 
matters relating to the meaning or interpretation of this Contract. 

5. Headings 5.1. The headings shall not limit, alter or affect the meaning of this 
Contract. 
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6. Communications 6.1. Any communication required or permitted to be given or made 
pursuant to this Contract shall be in writing in the language specified in 
Clause GCC 4. Any such notice, request or consent shall be deemed to 
have been given or made when delivered in person to an authorized 
representative of the Party to whom the communication is addressed, or 
when sent to such Party at the address specified in the SCC.  

 
6.2. A Party may change its address for notice hereunder by giving 
the other Party any communication of such change to the address 
specified in the SCC. 

7. Location 7.1. The Services shall be performed at such locations as are specified 
in Appendix A hereto and, where the location of a particular task is not 
so specified, at such locations, whether in the Government’s country or 
elsewhere, as the Client may approve. 

8. Authority of 
Member in 
Charge 

8.1. In case the Consultant is a Joint Venture, the members hereby 
authorize the member specified in the SCC to act on their behalf in 
exercising all the Consultant’s rights and obligations towards the Client 
under this Contract, including without limitation the receiving of 
instructions and payments from the Client. 

9. Authorized 
Representatives 

9.1. Any action required or permitted to be taken, and any document 
required or permitted to be executed under this Contract by the Client or 
the Consultant may be taken or executed by the officials specified in the 
SCC. 

10. Fraud and 
Corruption 

27.1 The Employer requires compliance with the /GoHP/GoI/ CVC 
guidelines, prevailing rules, regulations and procedures.   

 

a. Commissions and 
Fees 

1.1 The Client requires the Consultant to disclose any commissions 
or fees that may have been paid or are to be paid to agents or any other 
party with respect to the selection process or execution of the Contract.  
The information disclosed must include at least the name and address of 
the agentor other party, the amount and currency, and the purpose of the 
commission, gratuity or fee. Failure to disclose such commissions, 
gratuities or fees may result in termination of the Contract. 

B.  COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 

CONTRACT 

11. Effectiveness of 11.1. This Contract shall come into force and effect on the date (the 
“Effective Date”) of the Client’s notice to the Consultant instructing 
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Contract the Consultant to begin carrying out the Services.  This notice shall 
confirm that the effectiveness conditions, if any, listed in the SCC 
have been met. 

12. Termination of 
Contract for 
Failure to Become 
Effective 

12.1. If this Contract has not become effective within such time 
period after the date of Contract signature as specified in the SCC, 
either Party may, by not less than twenty two (22) days written 
notice to the other Party, declare this Contract to be null and void, 
and in the event of such a declaration by either Party, neither Party 
shall have any claim against the other Party with respect hereto. 

13. Commencement 
of Services 

13.1. The Consultant shall confirm availability of Key Experts and 
begin carrying out the Services not later than the number of days 
after the Effective Date specified in the SCC. 

14. Expiration of 
Contract 

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof, 
this Contract shall expire at the end of such time period after the 
Effective Date as specified in the SCC. 

15. Entire Agreement 15.1. This Contract contains all covenants, stipulations and 
provisions agreed by the Parties.  No agent or representative of either 
Party has authority to make, and the Parties shall not be bound by or 
be liable for, any statement, representation, promise or agreement 
not set forth herein. 

16. Modifications or 
Variations 

16.1. Any modification or variation of the terms and conditions of 
this Contract, including any modification or variation of the scope 
of the Services, may only be made by written agreement between 
the Parties. However, each Party shall give due consideration to any 
proposals for modification or variation made by the other Party. 

 
16.2. In cases of substantial modifications or variations, the prior 
written consent of the GoHP is required. 
 

17. Force Majeure  

a. Definition 17.1. For the purposes of this Contract, “Force Majeure” means an 
event which is beyond the reasonable control of a Party, is not 
foreseeable, is unavoidable, and makes a Party’s performance of its 
obligations hereunder impossible or so impractical as reasonably to 
be considered impossible under the circumstances, and subject to 
those requirements, includes, but is not limited to, war, riots, civil 
disorder, earthquake, fire, explosion, storm, flood or other adverse 
weather conditions, strikes, lockouts or other industrial action 
confiscation or any other action by Government agencies. 
 
17.2. Force Majeure shall not include (i) any event which is caused 
by the negligence or intentional action of a Party or such Party’s 
Experts, Sub-consultants or agents or employees, nor (ii) any event 
which a diligent Party could reasonably have been expected to both 
take into account at the time of the conclusion of this Contract, and 
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avoid or overcome in the carrying out of its obligations hereunder. 
 
17.3. Force Majeure shall not include insufficiency of funds or 
failure to make any payment required hereunder. 
 

b. No Breach of 
Contract 

17.4. The failure of a Party to fulfill any of its obligations 
hereunder shall not be considered to be a breach of, or default 
under, this Contract insofar as such inability arises from an event of 
Force Majeure, provided that the Party affected by such an event 
has taken all reasonable precautions, due care and reasonable 
alternative measures, all with the objective of carrying out the terms 
and conditions of this Contract.  
 

c. Measures to 
be Taken 

17.5. A Party affected by an event of Force Majeure shall continue 
to perform its obligations under the Contract as far as is reasonably 
practical, and shall take all reasonable measures to minimize the 
consequences of any event of Force Majeure. 
 
17.6. A Party affected by an event of Force Majeure shall notify 
the other Party of such event as soon as possible, and in any case not 
later than fourteen (14) calendar days following the occurrence of 
such event, providing evidence of the nature and cause of such 
event, and shall similarly give written notice of the restoration of 
normal conditions as soon as possible. 
 
17.7. Any period within which a Party shall, pursuant to this 
Contract, complete any action or task, shall be extended for a period 
equal to the time during which such Party was unable to perform 
such action as a result of Force Majeure. 
 
17.8. During the period of their inability to perform the Services as 
a result of an event of Force Majeure, the Consultant, upon 
instructions by the Client, shall either: 

(a) demobilize, in which case the Consultant shall be 
reimbursed for additional costs they reasonably and 
necessarily incurred, and, if required by the Client, in 
reactivating the Services; or 

(b) Continue with the Services to the extent reasonably 
possible, in which case the Consultant shall continue to be 
paid under the terms of this Contract and be reimbursed 
for additional costs reasonably and necessarily incurred. 

17.9. In the case of disagreement between the Parties as to the 
existence or extent of Force Majeure, the matter shall be settled 



Section 7 - Conditions of Contract and Contract Forms (Time Based) 124 

 
Himachal Pradesh Road and Infrastructure  

Development Corporation Ltd. 
 

according to Clauses GCC 48 & 49. 
 

18. Suspension 18.1. The Client may, by written notice of suspension to the 
Consultant, suspend all payments to the Consultant hereunder if the 
Consultant fails to perform any of its obligations under this Contract, 
including the carrying out of the Services, provided that such notice 
of suspension (i) shall specify the nature of the failure, and (ii) shall 
request the Consultant to remedy such failure within a period not 
exceeding thirty (30) calendar days after receipt by the Consultant of 
such notice of suspension. 

19. Termination 19. 1 This Contract may be terminated by either Party as per 
provisions set up below:      

a. By the Client 19.1.1 The Client may terminate this Contract in case of the 
occurrence of any of the events specified in paragraphs (a) 
through (f) of this Clause. In such an occurrence the Client 
shall give at least thirty (30) calendar days’ written notice of 
termination to the Consultant in case of the events referred to in 
(a) through (d); at least sixty (60) calendar days’ written notice 
in case of the event referred to in (e); and at least five (5) 
calendar days’ written notice in case of the event referred to in 
(f): 

(a) If the Consultant fails to remedy a failure in the 
performance of its obligations hereunder, as specified in a 
notice of suspension pursuant to Clause GCC 18; 

(b) If the Consultant becomes (or, if the Consultant consists 
of more than one entity, if any of its members becomes) 
insolvent or bankrupt or enter into any agreements with 
their creditors for relief of debt or take advantage of any 
law for the benefit of debtors or go into liquidation or 
receivership whether compulsory or voluntary; 

(c) If the Consultant fails to comply with any final decision 
reached as a result of arbitration proceedings pursuant to 
Clause GCC 49.1; 

(d) If, as the result of Force Majeure, the Consultant is 
unable to perform a material portion of the Services for a 
period of not less than sixty (60) calendar days; 

(e) If the Client, in its sole discretion and for any reason 
whatsoever, decides to terminate this Contract; 

(f) If the Consultant fails to confirm availability of Key 
Experts as required in Clause GCC 13. 

19.1.2 if the Consultant, in the judgment of the Client has 
engaged in Fraud and Corruption, as defined in   paragraph 2.2 a 
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of the Attachement 1 to the GCC, in competing for or in 
executing the Contract, then the Client may, after giving 
fourteen (14) calendar days written notice to the Consultant, 
terminate the Consultant's employment under the Contract.  

b. By the 
Consultant 

19.1.3 The Consultant may terminate this Contract, by not less 
than thirty (30) calendar days’ written notice to the Client, in 
case of the occurrence of any of the events specified in 
paragraphs (a) through (d) of this Clause. 

(a) If the Client fails to pay any money due to the Consultant 
pursuant to this Contract and not subject to dispute 
pursuant to Clauses GCC 49.1 within forty-five (45) 
calendar days after receiving written notice from the 
Consultant that such payment is overdue. 

(b) If, as the result of Force Majeure, the Consultant is unable 
to perform a material portion of the Services for a period 
of not less than sixty (60) calendar days. 

(c) If the Client fails to comply with any final decision 
reached as a result of arbitration pursuant to Clause GCC 
49.1. 

(d) If the Client is in material breach of its obligations 
pursuant to this Contract and has not remedied the same 
within forty-five (45) days (or such longer period as the 
Consultant may have subsequently approved in writing) 
following the receipt by the Client of the Consultant’s 
notice specifying such breach. 

c. Cessation of 
Rights and 
Obligations 

19.1.4 Upon termination of this Contract pursuant to Clauses 
GCC 12 or GCC 19 hereof, or upon expiration of this Contract 
pursuant to Clause GCC 14, all rights and obligations of the 
Parties hereunder shall cease, except (i) such rights and 
obligations as may have accrued on the date of termination or 
expiration, (ii) the obligation of confidentiality set forth in 
Clause GCC 22, (iii) the Consultant’s obligation to permit 
inspection, copying and auditing of their accounts and records 
set forth in Clause GCC 25 and to cooperate and assist in any 
inspection or investigation, and (iv) any right which a Party 
may have under the Applicable Law. 

d. Cessation of 
Services 

19.1.5 Upon termination of this Contract by notice of either 
Party to the other pursuant to Clauses GCC 19a or GCC 19b, 
the Consultant shall, immediately upon dispatch or receipt of 
such notice, take all necessary steps to bring the Services to a 
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close in a prompt and orderly manner and shall make every 
reasonable effort to keep expenditures for this purpose to a 
minimum. With respect to documents prepared by the 
Consultant and equipment and materials furnished by the 
Client, the Consultant shall proceed as provided, respectively, 
by Clauses GCC 27 or GCC 28. 

e. Payment 
upon 
Termination 

19.1.6 Upon termination of this Contract, the Client shall 
make the following payments to the Consultant: 

(a) remuneration for Services satisfactorily performed prior to 
the effective date of termination, and reimbursable 
expenditures for expenditures actually incurred prior to the 
effective date of termination; and pursuant to Clause GCC 
42; 

(b) in the case of termination pursuant to paragraphs (d) and 
(e) of Clause GCC 19.1.1, reimbursement of any 
reasonable cost incidental to the prompt and orderly 
termination of this Contract, including the cost of the 
return travel of the Experts. 

C.  OBLIGATIONS OF THE CONSULTANT 

20. General  

a. Standard of 
Performance 

20.1 The Consultant shall perform the Services and carry out the 
Services with all due diligence, efficiency and economy, in 
accordance with generally accepted professional standards and 
practices, and shall observe sound management practices, and employ 
appropriate technology and safe and effective equipment, machinery, 
materials and methods. The Consultant shall always act, in respect of 
any matter relating to this Contract or to the Services, as a faithful 
adviser to the Client, and shall at all times support and safeguard the 
Client’s legitimate interests in any dealings with the third parties. 

20.2 The Consultant shall employ and provide such qualified and 
experienced Experts and Sub-consultants as are required to carry out 
the Services. 

20.3 The Consultant may subcontract part of the Services to an 
extent and with such Key Experts and Sub-consultants as may be 
approved in advance by the Client. Notwithstanding such approval, 
the Consultant shall retain full responsibility for the Services.  

b. Law 
Applicable to 
Services 

 

20.4 The Consultant shall perform the Services in accordance with 
the Contract and the Applicable Law and shall take all practicable 
steps to ensure that any of its Experts and Sub-consultants, comply 
with the Applicable Law.   

20.5 Throughout the execution of the Contract, the Consultant 



Section 7 - Conditions of Contract and Contract Forms (Time Based) 127 

 
 

Himachal Pradesh Road and Infrastructure  
Development Corporation Ltd. 

 
 

 
 

shall comply with the import of goods and services prohibitions in 
the Client’s country when  

(a)  as a matter of law or official regulations, the Employer’s 
country prohibits commercial relations with that country; 
or  

(b)  by an act of compliance with a decision of the United 
Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Employer’s Country 
prohibits any import of goods from that country or any 
payments to any country, person, or entity in that country. 

20.6 The Client shall notify the Consultant in writing of relevant 
local customs, and the Consultant shall, after such notification, 
respect such customs. 

21. Conflict of Interest 21.1 The Consultant shall hold the Client’s interests paramount, 
without any consideration for future work, and strictly avoid conflict 
with other assignments or their own corporate interests. 

a. Consultant 
Not to Benefit 
from 
Commissions, 
Discounts, etc. 

21.1.1 The payment of the Consultant pursuant to GCC F 
(Clauses GCC 41 through 46) shall constitute the Consultant’s 
only payment in connection with this Contract and, subject to 
Clause GCC 21.1.3, the Consultant shall not accept for its own 
benefit any trade commission, discount or similar payment in 
connection with activities pursuant to this Contract or in the 
discharge of its obligations hereunder, and the Consultant shall 
use its best efforts to ensure that any Sub-consultants, as well as 
the Experts and agents of either of them, similarly shall not 
receive any such additional payment. 

21.1.2 Furthermore, if the Consultant, as part of the Services, 
has the responsibility of advising the Client on the procurement 
of goods, works or services, the Consultant shall comply with 
the  Applicable Regulations, and shall at all times exercise such 
responsibility in the best interest of the Client. Any discounts or 
commissions obtained by the Consultant in the exercise of such 
procurement responsibility shall be for the account of the Client. 

b. Consultant 
and Affiliates 
Not to Engage 
in Certain 
Activities 

21.1.3 The Consultant agrees that, during the term of this 
Contract and after its termination, the Consultant and any entity 
affiliated with the Consultant, as well as any Sub-consultants 
and any entity affiliated with such Sub-consultants, shall be 
disqualified from providing goods, works or non-consulting 
services resulting from or directly related to the Consultant’s 
Services for the preparation or implementation of the project.  
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c. Prohibition of 
Conflicting 
Activities 

21.1.4 The Consultant shall not engage, and shall cause its 
Experts as well as its Sub-consultants not to engage, either 
directly or indirectly, in any business or professional activities 
that would conflict with the activities assigned to them under 
this Contract. 

d. Strict Duty to 
Disclose 
Conflicting 
Activities 

21.1.5 The Consultant has an obligation and shall ensure that 
its Experts and Sub-consultants shall have an obligation to 
disclose any situation of actual or potential conflict that 
impacts their capacity to serve the best interest of their Client, 
or that may reasonably be perceived as having this effect. 
Failure to disclose said situations may lead to the 
disqualification of the Consultant or the termination of its 
Contract. 

22. Confidentiality 22.1 Except with the prior written consent of the Client, the 
Consultant and the Experts shall not at any time communicate to any 
person or entity any confidential information acquired in the course 
of the Services, nor shall the Consultant and the Experts make public 
the recommendations formulated in the course of, or as a result of, 
the Services. 

23. Liability of the 
Consultant 

23.1 Subject to additional provisions, if any, set forth in the SCC, 
the Consultant’s liability under this Contract shall be as determined 
under the Applicable Law. 

24. Insurance to be 
taken out by the 
Consultant 

24.1 The Consultant (i) shall take out and maintain, and shall cause 
any Sub-consultants to take out and maintain, at its (or the Sub-
consultants’, as the case may be) own cost but on terms and 
conditions approved by the Client, insurance against the risks, and for 
the coverage specified in the SCC, and (ii) at the Client’s request, 
shall provide evidence to the Client showing that such insurance has 
been taken out and maintained and that the current premiums 
therefore have been paid. The Consultant shall ensure that such 
insurance is in place prior to commencing the Services as stated in 
Clause GCC 13. 

25. Accounting, 
Inspection and 
Auditing 

25.1  The Consultant shall keep, andshall make all reasonable 
efforts to cause its Sub-consultants to keep, accurate and systematic 
accounts and records in respect of the Services in such form and 
detail as will clearly identify relevant time changes and costs. 

25.2.  Pursuant to paragraph 2.2 e. of Appendix to the General 
Conditions the Consultant shall permit and shall cause its 
subcontractors and subconsultants to permit, the PIU and/or persons 
appointed by the PIU to inspect the Site and/or the accounts and 
records relating to the performance of the Contract and the 
submission of the bid, and to have such accounts and records audited 
by auditors appointed by the PIU. The Consultant’s and its 
Subcontractors’ and subconsultants’ attention is drawn to Sub-Clause 
10.1 which provides, inter alia, that acts intended to materially 
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impede the exercise of the PIU inspection and audit rights constitute 
a prohibited practice subject to contract termination. 

26. Reporting 
Obligations 

26.1 The Consultant shall submit to the Client the reports and 
documents specified in Appendix A, in the form, in the numbers and 
within the time periods set forth in the said Appendix.   

27. Proprietary Rights 
of the Client in 
Reports and 
Records 

27.1 Unless otherwise indicated in the SCC, all reports and 
relevant data and information such as maps, diagrams, plans, 
databases, other documents and software, supporting records or 
material compiled or prepared by the Consultant for the Client in the 
course of the Services shall be confidential and become and remain 
the absolute property of the Client. The Consultant shall, not later 
than upon termination or expiration of this Contract, deliver all such 
documents to the Client, together with a detailed inventory thereof. 
The Consultant may retain a copy of such documents, data and/or 
software but shall not use the same for purposes unrelated to this 
Contract without prior written approval of the Client.   

27.2 If license agreements are necessary or appropriate between the 
Consultant and third parties for purposes of development of the plans, 
drawings, specifications, designs, databases, other documents and 
software, the Consultant shall obtain the Client’s prior written approval 
to such agreements, and the Client shall be entitled at its discretion to 
require recovering the expenses related to the development of the 
program(s) concerned.  Other restrictions about the future use of these 
documents and software, if any, shall be specified in the SCC. 

28. Equipment, 
Vehicles and 
Materials 

28.1 Equipment, vehicles and materials made available to the 
Consultant by the Client, or purchased by the Consultant wholly or 
partly with funds provided by the Client, shall be the property of the 
Client and shall be marked accordingly.  Upon termination or 
expiration of this Contract, the Consultant shall make available to the 
Client an inventory of such equipment, vehicles and materials and 
shall dispose of such equipment, vehicles and materials in accordance 
with the Client’s instructions. While in possession of such equipment, 
vehicles and materials, the Consultant, unless otherwise instructed by 
the Client in writing, shall insure them at the expense of the Client in 
an amount equal to their full replacement value. 

28.2 Any equipment or materials brought by the Consultant or its 
Experts into the Client’s country for the use either for the project or 
personal use shall remain the property of the Consultant or the Experts 
concerned, as applicable. 
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D.  CONSULTANT’S EXPERTS AND SUB-CONSULTANTS 

29. Description of Key 
Experts 

29.1 The title, agreed job description, minimum qualification and 
time-input estimates to carry out the Services of each of the 
Consultant’s Key Experts are described in Appendix B.   

29.2 If required to comply with the provisions of Clause GCC 20a, 
adjustments with respect to the estimated time-input of Key Experts 
set forth in Appendix B may be made by the Consultant by a written 
notice to the Client, provided (i) that such adjustments shall not alter 
the original time-input estimates for any individual by more than 
10% or one week, whichever is larger; and (ii) that the aggregate of 
such adjustments shall not cause payments under this Contract to 
exceed the ceilings set forth in Clause GCC 41.2.   

29.3 If additional work is required beyond the scope of the 
Services specified in Appendix A, the estimated time-input for the 
Key Experts may be increased by agreement in writing between the 
Client and the Consultant. In case where payments under this 
Contract exceed the ceilings set forth in Clause GCC 41.1, the 
Parties shall sign a Contract amendment. 

30. Replacement of Key 
Experts 

30.1 Except as the Client may otherwise agree in writing, no 
changes shall be made in the Key Experts.  

30.2 Notwithstanding the above, the substitution of Key Experts 
during Contract execution may be considered only based on the 
Consultant’s written request and due to circumstances outside the 
reasonable control of the Consultant, including but not limited to 
death or medical incapacity. In such case, the Consultant shall 
forthwith provide as a replacement, a person of equivalent or better 
qualifications and experience, meet eligibility requirements, and at 
the same rate of remuneration. 

31. Approval of 
Additional Key 
Experts 

31.1 If during execution of the Contract, additional Key Experts 
are required to carry out the Services, the Consultant shall submit to 
the Client for review and approval a copy of their Curricula Vitae 
(CVs).  If the Client does not object in writing (stating the reasons 
for the objection) within twenty two (22) days from the date of 
receipt of such CVs, such additional Key Experts shall be deemed to 
have been approved by the Client. 

The rate of remuneration payable to such new additional Key 
Experts shall be based on the rates for other Key Experts position 
which require similar qualifications and experience. 

32. Removal of Experts 
or Sub-consultants 

32.1 If the Client finds that any of the Experts or Sub-consultant 
has committed serious misconduct or has been charged with having 
committed a criminal action, or if the Client determines that a 
Consultant’s Expert or Sub-consultant has engaged in Fraud and 
Corruption while performing the Services, the Consultant shall, at 
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the Client’s written request, provide a replacement.  

32.2 In the event that any of Key Experts, Non-Key Experts or 
Sub-consultants is found by the Client to be incompetent or incapable 
in discharging assigned duties, the Client, specifying the grounds 
therefore, may request the Consultant to provide a replacement. 

32.3 “Key Experts, Non-Key Experts or Sub consultants who are 
found to be in breach of the Consultant’s Code of Conduct (ESHS) 
(e.g. spreading communicable diseases, sexual harassment, gender 
based violence, illicit activity or crime) shall be replaced by the 
Consultant, or at the Client’s written request.” 

32.4 Any replacement of the removed Experts or Sub-consultants 
shall possess better qualifications and experience and shall be 
acceptable to the Client. 

33. Replacement/ 
Removal of Experts 
– Impact on 
Payments 

33.1 Except as the Client may otherwise agree, (i) the Consultant 
shall bear all additional travel and other costs arising out of or 
incidental to any removal and/or replacement, and (ii) the 
remuneration to be paid for any of the Experts provided as a 
replacement shall not exceed the remuneration which would have 
been payable to the Experts replaced or removed.  

34. Working Hours, 
Overtime, Leave, 
etc. 

34.1 Working hours and holidays for Experts are set forth in 
Appendix B. To account for travel time to/from the Client’s country, 
experts carrying out Services inside the Client’s country shall be 
deemed to have commenced or finished work in respect of the 
Services such number of days before their arrival in, or after their 
departure from, the Client’s country as is specified in Appendix B. 

34.2 The Experts shall not be entitled to be paid for overtime nor 
to take paid sick leave or vacation leave except as specified in 
Appendix B, and the Consultant’s remuneration shall be deemed to 
cover these items.   

34.3 Any taking of leave by Key Experts shall be subject to the 
prior approval by the Consultant who shall ensure that absence for 
leave purposes will not delay the progress and or impact adequate 
supervision of the Services. 

E.  OBLIGATIONS OF THE CLIENT 

35. Assistance and 
Exemptions 

35.1 Unless otherwise specified in the SCC, the Client shall use its 
best efforts to: 

(a) Assist the Consultant with obtaining work permits and such 
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other documents as shall be necessary to enable the Consultant 
to perform the Services. 

(b) Assist the Consultant with promptly obtaining, for the Experts 
and, if appropriate, their eligible dependents, all necessary entry 
and exit visas, residence permits, exchange permits and any 
other documents required for their stay in the Client’s  country 
while carrying out the Services under the Contract. 

(c) Facilitate prompt clearance through customs of any property 
required for the Services and of the personal effects of the 
Experts and their eligible dependents. 

(c) Issue to officials, agents and representatives of the Government 
all such instructions and information as may be necessary or 
appropriate for the prompt and effective implementation of the 
Services. 

(d) Assist the Consultant and the Experts and any Sub-consultants 
employed by the Consultant for the Services with obtaining 
exemption from any requirement to register or obtain any 
permit to practice their profession or to establish them either 
individually or as a corporate entity in the Client’s country 
according to the applicable law in the Client’s country. 

(e) Assist the Consultant, any Sub-consultants and the Experts of 
either of them with obtaining the privilege, pursuant to the 
applicable law in the Client’s country, of bringing into the 
Client’s country reasonable amounts of foreign currency for the 
purposes of the Services or for the personal use of the Experts 
and of withdrawing any such amounts as may be earned therein 
by the Experts in the execution of the Services. 

(f) Provide to the Consultant any such other assistance as may be 
specified in the SCC. 

36. Access to Project 
Site 

36.1 The Client warrants that the Consultant shall have, free of 
charge, unimpeded access to the project site in respect of which 
access is required for the performance of the Services.  The Client 
will be responsible for any damage to the project site or any property 
thereon resulting from such access and will indemnify the Consultant 
and each of the experts in respect of liability for any such damage, 
unless such damage is caused by the willful default or negligence of 
the Consultant or any Sub-consultants or the Experts of either of 
them. 

37. Change in the 
Applicable 
LawRelated to 
Taxes and Duties 

37.1 If, after the date of this Contract, there is any change in the 
applicable law in the Client’s country with respect to taxes and duties 
which increases or decreases the cost incurred by the Consultant in 
performing the Services, then the remuneration and reimbursable 
expenses otherwise payable to the Consultant under this Contract 
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shall be increased or decreased accordingly by agreement between 
the Parties hereto, and corresponding adjustments shall be made to 
the ceiling amounts specified in Clause GCC 41.1 

38. Services, Facilities 
and Property of the 
Client 

38.1 The Client shall make available to the Consultant and the 
Experts, for the purposes of the Services and free of any charge, the 
services, facilities and property described in the Terms of Reference 
(Appendix A) at the times and in the manner specified in said 
Appendix A. 

38.2 In case that such services, facilities and property shall not be 
made available to the Consultant as and when specified in Appendix 
A, the Parties shall agree on (i) any time extension that it may be 
appropriate to grant to the Consultant for the performance of the 
Services, (ii) the manner in which the Consultant shall procure any 
such services, facilities and property from other sources, and (iii) the 
additional payments, if any, to be made to the Consultant as a result 
thereof pursuant to Clause GCC 41.3. 

39. Counterpart 
Personnel 

39.1 The Client shall make available to the Consultant free of 
charge such professional and support counterpart personnel, to be 
nominated by the Client with the Consultant’s advice, if specified in 
Appendix A. 

39.2 If counterpart personnel are not provided by the Client to the 
Consultant as and when specified in Appendix A, the Client and the 
Consultant shall agree on (i) how the affected part of the Services 
shall be carried out, and (ii) the additional payments, if any, to be 
made by the Client to the Consultant as a result thereof pursuant to 
Clause GCC 41.3. 

39.3 Professional and support counterpart personnel, excluding 
Client’s liaison personnel, shall work under the exclusive direction 
of the Consultant.  If any member of the counterpart personnel fails 
to perform adequately any work assigned to such member by the 
Consultant that is consistent with the position occupied by such 
member, the Consultant may request the replacement of such 
member, and the Client shall not unreasonably refuse to act upon 
such request. 

40. Payment 
Obligation 

40.1 In consideration of the Services performed by the Consultant 
under this Contract, the Client shall make such payments to the 
Consultant and in such manner as is provided by GCC F below. 
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F.  PAYMENTS TO THE CONSULTANT 

41. Ceiling Amount 41.1 Deleted 

41.2 Payments under this Contract shall not exceed the ceilings in 
foreign currency and in local currency specified in the SCC. 

41.3 For any payments in excess of the ceilings specified in 
GCC41.2, an amendment to the Contract shall be signed by the 
Parties referring to the provision of this Contract that evokes such 
amendment. 

42. Remuneration and 
Reimbursable 
Expenses 

 

42.1 The Client shall pay to the Consultant (i) remuneration that 
shall be determined on the basis of time actually spent by each 
Expert in the performance of the Services after the date of 
commencing of Services or such other date as the Parties shall agree 
in writing; 

42.2 Deleted. 

42.3 Unless the SCC provides for the price adjustment of the 
remuneration rates, said remuneration shall be fixed for the duration 
of the Contract. 

42.4 The remuneration rates shall cover: (i) such salaries and 
allowances as the Consultant shall have agreed to pay to the Experts 
as well as factors for social charges and overheads (bonuses or other 
means of profit-sharing shall not be allowed as an element of 
overheads), (ii) the cost of backstopping by home office staff not 
included in the Experts’ list in Appendix B, (iii) the Consultant’s 
profit, and (iv) any other items as specified in the SCC. 

42.5 Any rates specified for Experts not yet appointed shall be 
provisional and shall be subject to revision, with the written approval 
of the Client, once the applicable remuneration rates and allowances 
are known. 

43. Taxes and Duties 43.1 The Consultant, Sub-consultants and Experts are responsible 
for meeting any and all tax liabilities arising out of the Contract 
unless it is stated otherwise in the SCC.   

43.2  As an exception to the above and as stated in the SCC, all 
local identifiable indirect taxes (itemized and finalized at Contract 
negotiations) are reimbursed to the Consultant or are paid by the 
Client on behalf of the Consultant. 

44. Currency of 
Payment 

44.1 Any payment under this Contract shall be made in the 
currency (ies) specified in the SCC. 

45. Mode of Billing and 
Payment 

45.1 Billings and payments in respect of the Services shall be 
made as follows: 
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(a) Advance payment. Within the number of days after the Effective 
Date, the Client shall pay to the Consultant an advance payment 
as specified in the SCC.  Unless otherwise indicated in the SCC, 
an advance payment shall be made against an advance payment 
bank guarantee acceptable to the Client in an amount (or 
amounts) and in a currency (or currencies) specified in the 
SCC. Such guarantee (i) is to remain effective until the advance 
payment has been fully set off, and (ii) is to be in the form set 
forth in Appendix E, or in such other form as the Client shall 
have approved in writing. The advance payments will be set off 
by the Client in equal installments against the statements for the 
number of months of the Services specified in the SCC until said 
advance payments have been fully set off.  

(b) The Itemized Invoices. As soon as practicable and not later than 
fifteen (15) days after the end of each calendar month during 
the period of the Services, or after the end of each time interval 
otherwise indicated in the SCC, the Consultant shall submit to 
the Client, in duplicate, itemized invoices, accompanied by the 
receipts or other appropriate supporting documents, of the 
amounts payable pursuant to Clauses GCC 44 and GCC 45 for 
such interval, or any other period indicated in the SCC.  
Separate invoices shall be submitted for expenses incurred in 
foreign currency and in local currency. Each invoice shall show 
remuneration and reimbursable expenses separately. 

(c) The Client shall pay the Consultant’s invoices within sixty (60) 
days after the receipt by the Client of such itemized invoices 
with supporting documents.  Only such portion of an invoice 
that is not satisfactorily supported may be withheld from 
payment. Should any discrepancy be found to exist between 
actual payment and costs authorized to be incurred by the 
Consultant, the Client may add or subtract the difference from 
any subsequent payments.   

(d) The Final Payment .The final payment under this Clause shall be 
made only after the final report and a final invoice, identified as 
such, shall have been submitted by the Consultant and approved 
as satisfactory by the Client.  The Services shall be deemed 
completed and finally accepted by the Client and the final report 
and final invoice shall be deemed approved by the Client as 
satisfactory ninety (90) calendar days after receipt of the final 
report and final invoice by the Client unless the Client, within 
such ninety (90) calendar day period, gives written notice to the 
Consultant specifying in detail deficiencies in the Services, the 
final report or final invoice. The Consultant shall thereupon 
promptly make any necessary corrections, and thereafter the 
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foregoing process shall be repeated.  Any amount that the 
Client has paid or has caused to be paid in accordance with this 
Clause in excess of the amounts payable in accordance with the 
provisions of this Contract shall be reimbursed by the 
Consultant to the Client within thirty (30) days after receipt by 
the Consultant of notice thereof.  Any such claim by the Client 
for reimbursement must be made within twelve (12) calendar 
months after receipt by the Client of a final report and a final 
invoice approved by the Client in accordance with the above. 

(e) All payments under this Contract shall be made to the accounts 
of the Consultant specified in the SCC. 

(f) With the exception of the final payment under (d) above, 
payments do not constitute acceptance of the Services nor relieve 
the Consultant of any obligations hereunder.  

46. Interest on Delayed 
Payments 

46.1 If the Client had delayed payments beyond fifteen (15) days 
after the due date stated in Clause GCC 45.1 (c), interest shall be 
paid to the Consultant on any amount due by, not paid on, such due 
date for each day of delay at the annual rate stated in the SCC. 

G.  FAIRNESS AND GOOD FAITH 

47. Good Faith 47.1 The Parties undertake to act in good faith with respect to 
each other’s rights under this Contract and to adopt all reasonable 
measures to ensure the realization of the objectives of this Contract. 

H.  SETTLEMENT OF DISPUTES 

48. Amicable 
Settlement 

48.1 The Parties shall seek to resolve any dispute amicably by 
mutual consultation.  

48.2 If either Party objects to any action or inaction of the other 
Party, the objecting Party may file a written Notice of Dispute to the 
other Party providing in detail the basis of the dispute. The Party 
receiving the Notice of Dispute will consider it and respond in 
writing within fourteen (14) days after receipt. If that Party fails to 
respond within fourteen (14) days, or the dispute cannot be amicably 
settled within fourteen (14) days following the response of that Party, 
Clause GCC 49.1 shall apply.  

49. Dispute Resolution 49.1 Any dispute between the Parties arising under or related to 
this Contract that cannot be settled amicably may be referred to by 
either Party to the adjudication/arbitration in accordance with the 
provisions specified in the SCC. 
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II. General Conditions 
Attachment 1  

Fraud and Corruption 
(Text in this Appendix shall not be modified) 

Section 5.  Fraud and Corruption 

(This Section 5, Fraud and Corruption shall not be modified) 
 

1. Purpose 

TheGoHP/GoI/CVC guidelines and prevailing rules and regulations of GOI/GoHP apply 
with respect to procurement ofthis consultancy. 

2. Requirements 

3.1 The Employer/GoHP requires that the consultants, contractors and suppliers; any sub-
contractors, sub-consultants, service providers or suppliers; any agents (whether 
declared or not); and any of their personnel, observe the highest standard of ethics 
during the procurement process, selection and contract execution, and refrain from 
Fraud and Corruption.To this end, the EmployerDefines, for the purposes of this 
provision, the terms set forth below as follows: 

i. “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii. “Fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

iii. “Collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv. “Coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

v. “Obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede an Employer`s/GoHP investigation into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation; or 

(b) Acts intended to materially impede the exercise of the Employer’s /GoHP 
inspection and audit rights provided for under paragraph 2.2 e. below. 

3.2 Rejects a proposal for award if the Employer/GoHP determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub-
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consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question; 

3.3 Pursuant to CVC guidelines and prevailing rules and regulations of GOI/GoHP, may 
sanction a firm or individual, either indefinitely or for a stated period of time, including 
by publicly declaring such firm or individual ineligible (i) to be awarded (ii) to be a 
nominated1 sub-contractor, consultant, manufacturer or supplier, or service provider of 
an otherwise eligible firm. 

3.4 Requires that a clause be included in bidding/request for proposals documents, requiring 
(i) bidders (applicants/proposers),, consultants, contractors, and suppliers, and their 
sub-contractors, sub-consultants, service providers, suppliers, agents personnel, permit 
the Employer to inspect2 all accounts, records and other documents relating to the 
procurement process, selection and/or contract execution, and to have them audited by 
auditors appointed by the Employer/GoHP. 

 
 
 

                                                
1 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider 

(different names are used depending on the particular bidding document) is one which has been: (i) included by the 
bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that 
allow the bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Employer 

2 Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities 
undertaken by the Employer or persons appointed by the Employer to address specific matters related to 
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the 
appropriate mechanisms.  Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other 
documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing 
physical inspections and site visits; and obtaining third party verification of information. 
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III. Special Conditions of Contract 

 

Number of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General 
Conditions of Contract 

1.1(a) The Contract shall be construed in accordance with the law 
ofIndia 
 

4.1 The language is: English 

6.1 and 6.2 The addresses are [fill in at negotiations with the selected firm]: 
 
Employer :Himachal Pradesh Road and Infrastructure 
Development Corporation Limited (HPRIDCL) 
 
Attention : Director, (Projects) 
Himachal Pradesh Road and Infrastructure 
Development Corporation Limited (HPRIDCL), 
NirmanBhawan,Nigam Vihar, 
Shimla- 171002, Himachal Pradesh. 
Facsimile: 0177-2620663Tel: 0177-2627602. 
E-mail : pdsrp-hp@nic.in 
 
Consultant :   
   
Attention :   
Facsimile :   
E-mail (where permitted) :  

8.1 
 

[Note: If the Consultant consists only of one entity, state “N/A”; 
OR 
If the Consultant is a Joint Venture consisting of more than one entity, 
the name of the JV member whose address is specified in Clause 
SCC6.1 should be inserted here. ] 
The Lead Member on behalf of the JV is ___________ 
______________________________ [insert name of the member] 

9.1 The Authorized Representatives are: 
 
For the Employer: Mr. Pawan Kumar 
 
Director (Projects), HPSRTP 
Himachal Pradesh Road and Infrastructure 
Development Corporation Limited, NirmanBhawan,Nigam Vihar, 
Shimla-171002,Himachal Pradesh. 
 
Mr. Mahesh Rana 
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Superintending Engineer, HPSRTP 
Himachal Pradesh Road and Infrastructure 
Development Corporation Limited, Nirman Bhawan, Nigam Vihar, 
Shimla-171002, Himachal Pradesh. 
 
Facsimile: 0177-2620663Tel: 0177-2627602. 
 
E-mail : pdsrp-hp@nic.in 
For the Consultant: [name, title]  

11.1 The effectiveness conditions are the following:  
 
The Contract shall come into effect after receipt of advance payment 
Bank Guarantee from the consultant. 

12.1 Termination of Contract for Failure to Become Effective: 
 
The time period shall be One Month. 

13.1 Commencement of Services: 
 
The number of days shall be 15 Days. 
 
Confirmation of Key Experts’ availability to start the Assignment shall 
be submitted to the Client in writing as a written statement signed by 
each Key Expert. 

14.1 Expiration of Contract: 
 
The time period shall be42 months or such other period as the 
parties may agree in writing. 
 
(The PMC services will be carried out over the entire project 
preparation (6 months), implementation period (24 months) 
plus one additional one (1) year) 
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23.1 The following limitation of the Consultant’s Liability towards the Client/Employer 
can be subject to the Contract’s negotiations: 
 
“Limitation of the Consultant’s Liability towards the Client/Employer: 

(a) Except in the case of gross negligence or willful misconduct on the part of 
the Consultant or on the part of any person or a firm acting on 
behalf of the Consultant in carrying out the Services, the Consultant, 
with respect to damage caused by the Consultant to the Client’s 
property, shall not be liable to the Client: 

 (i) for any indirect or consequential loss or damage; and 

 (ii) for any direct loss or damage that exceeds [- one] times the 
total value of the Contract; 

(b)  This limitation of liability shall not  

(i) affect the Consultant’s liability, if any, for damage to Third Parties 
caused by the Consultant or any person or firm acting on behalf of the 
Consultant in carrying out the Services; 

(ii) be construed as providing the Consultant with any limitation or 
exclusion from liability which is prohibited by the “Applicable Law” 

 

24.1 
 

The insurance coverage against the risks shall be as follows: 
 
 
d. Professional liability insurance, with a minimum coverage ofEqual to the 

amount of the Contract. Professional liability insurance may be accepted for 
initially one year which shall be extended annually till completion of project. 
 

e. Third Party motor vehicle liability insurance in respect of motor vehicles 
operated in the Client’s country by the Consultant or its Experts or Sub-
consultants, with a minimum coverage as per Motor Vehicle Act 1988 and its 
subsequent amendments from time to time. 
 

f. Third Party liability insurance, with a minimum coverage of 
Rs1,000,000/- 
 

employer’s liability and workers’ compensation insurance in respect of the experts 
and Sub-consultants in accordance with the relevant provisions of the applicable 
law in the Client’s country, as well as, with respect to such Experts, any such life, 
health, accident, travel or other insurance as may be appropriate; and 
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g.  insurance against loss of or damage to (i) equipment purchased inwhole or in part 
with funds provided under this Contract, (ii) the Consultant’s property used in the 
performance of the Services, and (iii) any documents prepared by the Consultant in 
the performance of the Services. 

27.1 Nil 

27.2 
 

The Consultant shall not use these documents and software for purposes 
unrelated to this Contract without the prior written approval of the Client. 
 

30 
Replac
ement 
of key 

experts 

h. ItwouldbepreferredthattheTeam Leader Cum Senior Tunnel Expert, Tunnel 
Design Engineer and Geologist shallcontinueduringcomplete project period. 

i. Replacement of other Key professionals/ Non – Key Professional/office staff 
are permitted onceduring complete project period 
withoutanyreductioninremunerationsubjecttoequallyorbetterqualifiedandexpe
rienced personnel being provided to the satisfaction of the Authority. 

j. However any further Replacement of any Key professionals/ Non – Key 
Professional/office staff shall be permittedsubject to reduction of 
remuneration equal to 2 % (two per cent) of the totalremuneration specified 
for the Key professionals/ Non – Key Professional/office staff who is 
proposed to be 
replacedsubjecttoequallyorbetterqualifiedandexperiencedpersonnelbeingprovi
ded to the satisfaction of the Authority. In case of emergency such asdeath, 
serious medical ground the replacement of team leader and other 
keypersonnels are permitted without any reduction in remuneration subject 
toequally or better qualified and experienced personnel being provided to 
thesatisfactionoftheAuthority.Themaximumagelimitofreplacedkeypersonnelsh
allbe65yearsasonthedateofsubmissionofproposalforsuchreplacement. 

 

32. 
Remov

al of 
Expert

s or 
Sub-

consult
ants 

Insert the followingas Sub-Paragraph 32.3 and renumber original Sub-Paragraph 
32.3 as Sub-Paragraph 32.4 
 
“Key Experts, Non-Key Experts or Subconsultants who are found to be in breach of 
the Consultant’s Code of Conduct (ESHS) (e.g. spreading communicable diseases, 
sexual harassment, gender-based violence, illicit activity or crime) shall be 
replaced by the Consultant, or at the Employer`s/Client’s written request.” 

35.1 
(a) 

throug
h (e) 

[List here any changes or additions to Clause GCC 35.1. If there are no such 
changes or additions, delete this Clause SCC 35.1.] 

35.1(f) [List here any other assistance to be provided by the Client.  If there is no such 
other assistance, delete this Clause SCC 35.1(f).] 
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41.2 The ceiling in foreign currency or currencies is:
amount and currency for each currency] [indicate:
indirect taxes. 
 
The ceiling in local currency is
currency] [indicate: inclusive
 
Any indirect local taxes chargeable in respect of this Contract for the Services 
provided by the Consultant shall 
“reimbursed”] by the Client 
Consultant. 
 
The amount of such taxes is ____________________ 
finalized at the Contract’s negotiations on the basis of the estimates provided by 
the Consultant in Form FIN

42.3  
Price adjustment on the remuneration 
Payments for remuneration made in [foreign 
adjusted as follows:  

(2) Remuneration paid in foreign currency on the basis of the rates set forth in 
Appendix C shall be adjusted every 12 months (and, the first time, with 
effect for the remuneration earned in the 13th calendar month after the date 
of the Contract Effectiveness date) by applying the following formula: 

where 
Rf is the adjusted remuneration;
Rfois the remuneration payable on the basis of the remuneration rates (
C) in foreign currency;
If is the official index for salaries in the country of the foreign currency for the 
first month for which the adjustment is supposed to have effect; and 
Ifo is the official index for salaries in the country of the foreign currency for the 
month of the date of the Contract. 

The Consultant shall state here the name, source institution, and any 
necessary identifying characteristics of the official index for sa
corresponding to 
in foreign currency: [
identifying characteristics of the index for foreign currency, e.g. “Consumer 
Price Index for all Ur
Department of Labor, Bureau of Labor Statistics”

 
4. Remuneration paid in local currency pursuant to the rates set forth in 

Appendix D shall be adjusted every 
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The ceiling in foreign currency or currencies is: ____________________ 
amount and currency for each currency] [indicate:inclusiveorexclusive

The ceiling in local currency is: ___________________ [insert amount and 
inclusiveorexclusive] of local indirect taxes. 

Any indirect local taxes chargeable in respect of this Contract for the Services 
provided by the Consultant shall [insert as appropriate: “

by the Client [insert as appropriate: “for“

The amount of such taxes is ____________________ [insert the amount as 
finalized at the Contract’s negotiations on the basis of the estimates provided by 
the Consultant in Form FIN-2 of the Consultant’s Financial Proposal

Price adjustment on the remuneration “applies”  
Payments for remuneration made in [foreign and/or local] currency shall be 

Remuneration paid in foreign currency on the basis of the rates set forth in 
shall be adjusted every 12 months (and, the first time, with 

effect for the remuneration earned in the 13th calendar month after the date 
of the Contract Effectiveness date) by applying the following formula: 

 

Rf is the adjusted remuneration; 
the remuneration payable on the basis of the remuneration rates (

) in foreign currency; 
is the official index for salaries in the country of the foreign currency for the 

first month for which the adjustment is supposed to have effect; and  
is the official index for salaries in the country of the foreign currency for the 

month of the date of the Contract.  
The Consultant shall state here the name, source institution, and any 
necessary identifying characteristics of the official index for salaries 
corresponding to If and Ifo in the adjustment formula for remuneration paid 
in foreign currency: [Insert the name, source institution, and necessary 
identifying characteristics of the index for foreign currency, e.g. “Consumer 
Price Index for all Urban Consumers (CPI-U), not seasonally adjusted; U.S. 
Department of Labor, Bureau of Labor Statistics”]  

Remuneration paid in local currency pursuant to the rates set forth in 
shall be adjusted every 12 months and, for the first time, with 
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____________________ [insert 
exclusive] of local 

[insert amount and 

Any indirect local taxes chargeable in respect of this Contract for the Services 
[insert as appropriate: “be paid” or 

“or“to”] the 

[insert the amount as 
finalized at the Contract’s negotiations on the basis of the estimates provided by 

2 of the Consultant’s Financial Proposal.] 

local] currency shall be 

Remuneration paid in foreign currency on the basis of the rates set forth in 
shall be adjusted every 12 months (and, the first time, with 

effect for the remuneration earned in the 13th calendar month after the date 
of the Contract Effectiveness date) by applying the following formula:  

the remuneration payable on the basis of the remuneration rates (Appendix 

is the official index for salaries in the country of the foreign currency for the 
 

is the official index for salaries in the country of the foreign currency for the 

The Consultant shall state here the name, source institution, and any 
laries 

in the adjustment formula for remuneration paid 
Insert the name, source institution, and necessary 

identifying characteristics of the index for foreign currency, e.g. “Consumer 
U), not seasonally adjusted; U.S. 

Remuneration paid in local currency pursuant to the rates set forth in 
months and, for the first time, with 
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effect for the remuneration earned in the 
date of the Contract) by applying the following formula: 

where 
Rl is the adjusted remuneration;
Rlois the remuneration payable on the basis of the remuneration rates (
D) in local currency; 
Il is the official index for salaries in the Client’s country for the first month for 
which the adjustment is to have effect; and 
Ilois the official index for salaries in the Client’s country for the month of the date 
of the Contract.  
The official index for salaries corresponding to Ii and Iio in the adjustment 
formula for remuneration paid in local currency. 
Official Consumer Price Index for salaries maintained by Central Statistical 
Office, India for Urban (General). 
 

5. Any part of the r
currency of the official index for salaries used in the adjustment formula, 
shall be adjusted by a correction factor 
currency of the country of the official index, 
currency of payment on the date of the contract. 
of currency of the country of the official index, equivalent to one unit of 
the currency of payment on the first day of the first month for which the 
adjustment is supposed to have effect. 

 

43.1 
and 
43.2 

The Employer warrants that
 
“the Employer/Client
and the Experts”] 
 
any indirect taxes, duties, fees, levies and other impositions imposed, under the 
applicable law in the Client’s country, on the Consultant, the Sub
and the Experts in respect of:
 

(a) any payments whatsoever made to the 
and the Experts (other than nationals or permanent residents of the 
Client’s coun
 

(b) any equipment, materials and supplies brought into theClient’s 
country by the Consultant or Sub
carrying out the Services and which, after havingbeen brought into 
such territories, will be subsequentlywithdrawn by them;

 
(c) any equipment imported for the purpose of carrying out theServices 

and paid for out of funds provided by the Client andwhich is treated 
as property of the Client;
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t for the remuneration earned in the 13th the calendar month after the 
date of the Contract) by applying the following formula:  

 

Rl is the adjusted remuneration; 
is the remuneration payable on the basis of the remuneration rates (

 
is the official index for salaries in the Client’s country for the first month for 

which the adjustment is to have effect; and  
is the official index for salaries in the Client’s country for the month of the date 

official index for salaries corresponding to Ii and Iio in the adjustment 
formula for remuneration paid in local currency.  
Official Consumer Price Index for salaries maintained by Central Statistical 
Office, India for Urban (General).  

Any part of the remuneration that is paid in a currency different from the 
currency of the official index for salaries used in the adjustment formula, 
shall be adjusted by a correction factor X0/X. X0is the number of units of 
currency of the country of the official index, equivalent to one unit of the 
currency of payment on the date of the contract. X is the number of units 
of currency of the country of the official index, equivalent to one unit of 
the currency of payment on the first day of the first month for which the 

justment is supposed to have effect.  

warrants that 

Employer/Client shall reimburse the Consultant, the Sub-consultants

any indirect taxes, duties, fees, levies and other impositions imposed, under the 
applicable law in the Client’s country, on the Consultant, the Sub
and the Experts in respect of: 

any payments whatsoever made to the Consultant, sub
and the Experts (other than nationals or permanent residents of the 
Client’s country), in connection with the carrying out of the Services;

any equipment, materials and supplies brought into theClient’s 
country by the Consultant or Sub-consultants for thepurpose of 
carrying out the Services and which, after havingbeen brought into 
such territories, will be subsequentlywithdrawn by them;

any equipment imported for the purpose of carrying out theServices 
and paid for out of funds provided by the Client andwhich is treated 
as property of the Client; 
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the calendar month after the 

is the remuneration payable on the basis of the remuneration rates (Appendix 

is the official index for salaries in the Client’s country for the first month for 

is the official index for salaries in the Client’s country for the month of the date 

official index for salaries corresponding to Ii and Iio in the adjustment 

Official Consumer Price Index for salaries maintained by Central Statistical 

emuneration that is paid in a currency different from the 
currency of the official index for salaries used in the adjustment formula, 

is the number of units of 
equivalent to one unit of the 

is the number of units 
of currency of the country of the official index, equivalent to one unit of 
the currency of payment on the first day of the first month for which the 

consultants 

any indirect taxes, duties, fees, levies and other impositions imposed, under the 
applicable law in the Client’s country, on the Consultant, the Sub-consultants 

Consultant, sub consultants 
and the Experts (other than nationals or permanent residents of the 

try), in connection with the carrying out of the Services; 

any equipment, materials and supplies brought into theClient’s 
consultants for thepurpose of 

carrying out the Services and which, after havingbeen brought into 
such territories, will be subsequentlywithdrawn by them; 

any equipment imported for the purpose of carrying out theServices 
and paid for out of funds provided by the Client andwhich is treated 
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(d) any property brought into the Client’s country by theConsultant, any 

Sub-consultants or the Experts (other thannationals or permanent 
residents of the Client’s country), orthe eligible dependents of such 
experts for their personal useand which will subsequently be 
withdrawn by them upontheir respective departure from the Client’s 
country,provided that: 

 
 

(i) the Consultant, Sub-consultants and experts shall follow the usual 
customs procedures of the Client’scountry in importing property into 
the Client’s country;and 

 
(ii) if the Consultant, Sub-consultants or Experts do not withdraw but 

dispose of any property in the Client’s country upon which customs 
duties and taxes have been exempted, the Consultant, Sub-consultants 
or Experts, as the case may be, (a) shall bear such customs duties and 
taxes in conformity with the regulations of the Client’s country, or (b) 
shall reimburse them to the Client if they were paid by the Client at the 
time the property in question was brought into the Client’s country. 

44.1 The currency [currencies] of payment shall be the following:[list currency(ies) 
which should be the same as in the Financial Proposal, Form FIN-2] 

45.1(a)  
The following provisions shall apply to the advance payment and the advance bank 
payment guarantee: 
 
(1) An advance payment 10 % in local currency shall be made within 30 days 

after the Effective Date.The advance payment will be set off by the Client in 
equal installments against the statements for the first 9 months of the Services 
until the advance payment has been fully set off. 

   
(2) The advance bank payment guarantee shall be in the amount and in the 

currency of the currency(ies) of the advance payment. 

45.1(e) The accounts are: 
 
For foreign currency: [insert account]. 
For local currency: [insert account]. 

46.1 Deleted. 

49. 
 

Disputes shall be settled by arbitration in accordance with the 
following provisions: 
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1. Selection of Arbitrators. Each dispute submitted by a Party to arbitration shall be 
heard by a sole arbitrator or an arbitration panel composed of three (3) 
arbitrators, in accordance with the following provisions: 

 
(a) Where the Parties agree that the dispute concerns a technical matter, they may 

agree to appoint a sole arbitrator or, failing agreement on the identity of such 
sole arbitrator within thirty (30) days after receipt by the other Party of the 
proposal of a name for such an appointment by the Party who initiated the 
proceedings, either Party may apply to President Indian Roads Congress, New 
Delhi for a list of not fewer than five (5) nominees and, on receipt of such list, 
the Parties shall alternately strike names there from, and the last remaining 
nominee on the list shall be the sole arbitrator for the matter in dispute. If the 
last remaining nominee has not been determined in this manner within sixty 
(60) days of the date of the list, President Indian Roads Congress, New Delhi 
shall appoint, upon the request of either Party and from such list or otherwise, 
a sole arbitrator for the matter in dispute. 

(b) Where the Parties do not agree that the dispute concerns a technical matter, 
the Client and the Consultant shall each appoint one (1) arbitrator, and these 
two arbitrators shall jointly appoint a third arbitrator, who shall chair the 
arbitration panel. If the arbitrators named by the Parties do not succeed in 
appointing a third arbitrator within thirty (30) days after the latter of the two 
(2) arbitrators named by the Parties has been appointed, the third arbitrator 
shall, at the request of either Party, be appointed by Secretary, Indian Council 
Arbitration, New Delhi . 
 

1. If, in a dispute subject to paragraph (b) above, one Party fails to appoint its 
arbitrator within thirty (30) days after the other Party has appointed its 
arbitrator, the Party which has named an arbitrator may apply to the Secretary, 
Indian Council Arbitration, New Delhi to appoint a sole arbitrator for the 
matter in dispute, and the arbitrator appointed pursuant to such application 
shall be the sole arbitrator for that dispute. 

 2. Rules of Procedure. Except as otherwise stated herein, arbitrationproceedings 
shall be conducted in accordance with the rules of procedure for arbitration of 
the United Nations Commission on International Trade Law (UNCITRAL) as 
in force on the date of this Contract. 

 
3. Substitute Arbitrators. If for any reason an arbitrator is unable to perform 

his/her function, a substitute shall be appointed in the same manner as the 
original arbitrator. 
 

4. Nationality and Qualifications of Arbitrators. The sole arbitrator or the third 
arbitrator appointed pursuant to paragraphs 1(a) through 1(c) above shall be an 
internationally recognized legal or technical expert with extensive experience 
in relation to the matter in dispute and shall not be a national of the 
Consultant’s home country [If the Consultant consists of more than one entity, 
add: or of the home country of any of their members or Parties] or of the 
Government’s country. For the purposes of this Clause, “home country” 
means any of: 
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(a) the country of incorporation of the Consultant [If the Consultant consists of 
more than one entity, add: or of any of their members or Parties]; or 
 
(b) the country in which the Consultant’s [or any of theirmembers’ or Parties’] 
principal place of business is located; 
or 
(c) country of nationality of a majority of the Consultant’s[or of anyembers’ or 
Parties’] shareholders; or 
 
(d) the country of nationality of the Sub-consultants concerned, 
Where the dispute involves a subcontract. 

 5. Miscellaneous.  In any arbitration proceeding hereunder: 
 

a. Proceedings shall, unless otherwise agreed by the Parties, be held in a 
neutral venue or as mutually agreed at the time of negotiation of contract. 
However, for Indian Consultant, the venue of arbitration shall be New 
Delhi/Shimla; 

 
b. the English language shall be the official language for all purposes; and 

 
c. The decision of the sole arbitrator or of a majority of the arbitrators (or of the 

third arbitrator if there is no such majority) shall be final and binding and shall 
be enforceable in any court of competent jurisdiction, and the Parties hereby 
waive any objections to or claims of immunity in respect of such enforcement. 
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IV. Appendices 

 

APPENDIX A – TERMS OF REFERENCE 
 
[This Appendix shall include the final Terms of Reference (TORs) worked out by the Client 
and the Consultant during the negotiations; dates for completion of various tasks; location of 
performance for different tasks; detailed reporting requirements; Client’s input, including 
counterpart personnel assigned by the Client to work on the Consultant’s team; specific tasks 
that require prior approval by the Client.  
 
Insert the text based on Section 7 (Terms of Reference) of the ITC in the RFP and modified 
based on the Forms TECH-1 throughTECH-5 in the Consultant’s Proposal. Highlight the 
changes to Section 7 of the RFP] 
 
If the Services consist of or include the supervision of civil works, the following action that 
require prior approval of the Client shall be added to the “Reporting Requirements” section 
of the TORs:Taking any action under a civil works contract designating the Consultant as 
“Engineer”, for which action, pursuant to such civil works contract, the written approval of 
the Client as “Employer” is required.] 
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APPENDIX B - KEY EXPERTS 
 
[Insert a table based on Form TECH-6 of the Consultant’s Technical Proposal and finalized 
at the Contract’s negotiations. Attach the CVs (updated and signed by the respective Key 
Experts) demonstrating the qualifications of Key Experts.] 
 
 
[Specify Hours of Work for Key Experts:List here the hours of work for Key Experts; travel 
time to/ from the Client’s country; entitlement, if any, to leave pay; public holidays in the 
Client’s country that may affect Consultant’s work; etc. Make sure there is consistency with 
Form TECH-6. In particular: one month equals twenty two (22) working (billable) days. One 
working (billable) day shall be not less than eight (8) working (billable) hours.] 
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APPENDIX C– REMUNERATION COST ESTIMATES

Deleted 
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APPENDIX D–REIMBURSABLE EXPENSES COST ESTIMATES 

Deleted 
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APPENDIX E -FORM OF ADVANCE PAYMENTS GUARANTEE 

 
[See Clause GCC 41.2.1 and SCC 41.2.1] 

 
{Guarantor letterhead or SWIFT identifier code} 
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Bank Guarantee for Advance Payment/Performance Security 
 

Guarantor: ___________________ [insert commercial Bank’s Name, and Address of 
Issuing Branch or Office] 

Beneficiary: _________________ [insert Name and Address of Client] 

Date: ____________[insert date]____ 

ADVANCE PAYMENT GUARANTEE No.: ___________[insert number]______ 

We have been informed that ____________ [name of Consultant or a name of the Joint 
Venture, same as appears on the signed Contract] (hereinafter called "the Consultant") has 
entered into Contract No. _____________ [reference number of the contract] dated 
___[insert date]_________ with the Beneficiary, for the provision of __________________ 
[brief description of Services] (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum of ___________ [insert amount in figures] () [amount in words] is to be 
made against an advance payment guarantee. 

At the request of the Consultant, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of ___________ [amount in 
figures] () [amount in words]1 upon receipt by us of the Beneficiary’s complying demand  
supported by the Beneficiary’s a written statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating that the 
Consultant is  in breach of  its obligation under the Contract because the Consultant: 
 
(a)   has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Consultant has failed to repay; 
(b) has used the advance payment for purposes other than toward providing the Services 

under the Contract. 

It is a condition for any claim and payment under this guarantee to be made that the advance 
payment referred to above must have been received by the Consultant on its account number 
___________ at _________________ [name and address of bank]. 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Consultant as indicated in certified statements or invoices 
marked as “paid” by the Client which shall be presented to us.  This guarantee shall expire, at 
the latest, upon our receipt of the payment certificate or paid invoice indicating that the 
Consultant has made full repayment of the amount of the advance payment, or on the __ day 

                                                
1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated 

either in the currency (ies) of the advance payment as specified in the Contract, or in a freely convertible 
currency acceptable to the Client. 
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of _[month]__________, [year]__,2  whichever is earlier.  Consequently, any demand for 
payment under this guarantee must be received by us at this office on or before that date. 
 
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 
revision, ICC Publication No. 758. 
 
_____________________ 

[signature(s)] 
 
{Note: All italicized text is for indicative purposes only to assist in preparing this form and 

shall be deleted from the final product.} 
 
 

                                                
2 Insert the expected expiration date. In the event of an extension of the time for completion of the Contract, the 

Client would need to request an extension of this guarantee from the Guarantor.  Such request must be in 
writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, 
the Client might consider adding the following text to the form, at the end of the penultimate paragraph: “The 
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Client’s written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee.” 
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Form of Bid Security - Bank Guarantee 
[Guarantor letterhead or SWIFT identifier code] 

 
 
Bank Guarantee No…………………….[insert guarantee reference number] 
Date………………………….[insert date of issue of the guarantee] 
 
WHEREAS, _______________________ [name of Bidder]6  (hereinafter called "the Applicant") has 
submitted his Bid dated _______________________ [date] or will submit his Bid for the construction 
of _____________________________________ [name of Contract] (hereinafter called "the Bid")  
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of 
bank] of ____________________________ [name of country] having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer] (hereinafter  called "the Employer") in the 
sum of ___________________  7for which payment well and truly to be made to the said Employer 
the Bank binds itself, his successors and assigns by these presents. 
 
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 20____. 
 
 
THE CONDITIONS of this obligation are: 
 
 (1) If after Bid opening the Applicant (a) withdraws his bid during the period of Bid 

validity specified in the Letter of Bid, (“the Bid Validity Period”); or (b) does not accept 
the correction of the Bid Price pursuant to ITB 36; 

 
Or 
 

 (2) If the Applicant having been notified of the acceptance of his bid by the Employer 
during the period of Bid validity: 

   
(a) fails or refuses to execute the Contract Agreement in accordance with the 

Instructions to Bidders, if required; or 
 

(b) fails or refuses to furnish the Performance Securityand if required, the 
Environmental, Social, Health and Safety (ESHS) Performance Security, in 
accordance with the Instruction to Bidders. 

 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer 
will note that the amount claimed by him is due to him owing to the occurrence of one or any of the 
four conditions, specifying the occurred condition or conditions. 
 

                                                
6Insert name of the Bidder, which in the case of a joint venture shall be (a) the name of the joint venture that 
submits the bid if the JV has been constituted into a legally enforceable JV, or (b) the names of all future 
members of the JV as named in the letter of intent to execute the JV Agreement submitted by the bidder 
alongwith its bid. 
7The Applicant should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  
This figure should be the same as shown in Clause 19.1 of the Instructions to Bidders. 
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This Guarantee will remain in force up to and including the date ____________________  8days after 
the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it 
may be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any 
demand in respect of this guarantee should reach the Bank not later than the above date. 
 
DATE _______________ SIGNATURE OF THE BANK _________________________ 
       
WITNESS ____________ SEAL _______________________________________ 
 
_________________________________________________________________ 
[signature, name, and address] 
 
Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product. 
 
 
 
 

 
 
 
NOTE: BANK details 
 
Name of beneficiary: Director HPRIDCL 
 
Beneficiary Branch: PNB Mall Shimla 
 
Account No. 0427000106773739 
 
IFSC Code: PUNB0042700 
 
Address: The Mall Shimla HP 171001 

  

                                                
845 days after the end of the validity period of the Bid. 
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APPENDIX F - CODE OF CONDUCT (ESHS) 
[Note to Client: to be included for supervision of civil works contracts] 

 
 
 
 
 
 


