

**Himachal Pradesh Road and Infrastructure Development Corporation Limited  
State Roads Project, Nirman Bhawan, Nigam Vihar Shimla-171002**

Fax: 0177-2620663; Tel: 0177-2620663/2627602, E-mail: [pdsrp-hp@nic.in](mailto:pdsrp-hp@nic.in)


HPRIDCL/ EE (CM)/IGMC Tunnel/Vol-II/2024-1556

Dated: 31-08-2024

**CORRIGENDUM-VIII**

**Subject:** Project Management and Construction Supervision Consultancy services (PMC) for review of detailed feasibility studies of Tunnel from IGMC Junction to IPH pump house near St. Bede's college, and feasibility studies of two other suitable alternatives, finalization of most advantageous alignment of the Tunnel, and its detailed feasibility studies, preparation of bid documents, and technical schedules, supervision of the civil works i/c contract management through the client during the construction and Defect Liability Period etc.

1. It is to inform that Corrigendum I to VII and previous RFB documents issued for subject cited work stand null & void and superseded by new RFB issued on 31.08.2024.
2. The name of consultancy services has been changed to "**Project Management services (PMC) for Preparation of DPR and Preconstruction activities of Tunnel from IGMC Junction to old Shimla area (Chota Shimla, secretariat, Lift to mall road etc.) for Traffic decongestion**".
3. Revised RFB has been uploaded on our website link <https://himachalservices.nic.in/hpridc/HPSRTP.html>

  
Director (Projects)  
HPRIDCL, Nirman Bhawan,  
Nigam Vihar, Shimla -171002